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 Date  Name   


DIVISION 0 - BIDDING AND CONTRACT REQUIREMENTS 
00000 Cover Sheet 9/05/13  ADD No 3  (4) 
  9/03/13  ADD No 2  (3) 
  8/26/13  ADD No 1  (2) 
  8/16/13  PERMIT  (1) 
  8/15/13  BID    (0) 
 
00010          Table of Contents 9/05/13  ADD No 3  (4) 
  9/03/13  ADD No 2  (3) 
  8/26/13  ADD No 1  (2) 
  8/16/13  PERMIT  (1) 
  8/15/13  BID    (0) 
 
00015 List of Drawings 9/05/13  ADD No 3  (4) 
  9/03/13  ADD No 2 (3) 
  8/26/13  ADD No 1 (2) 
  8/16/13  PERMIT (1) 
  8/15/13  BID   (0) 
      
00120 Invitation to Bid 9/05/13  ADD No 3 (2) 
  8/26/13  ADD No 1 (1) 
  8/15/13  BID   (0) 
 
00200 Instruction to Bidders 8/15/13  BID   (0) 
 -AIA Document A701 
 
00210 Supplemental Instructions to Bidders 9/05/13  ADD No 3 (2) 
  8/26/13  ADD No 1 (1) 
  8/15/13  BID   (0) 
 
00211 CCP – Equal Opportunity Clause 8/15/13  BID   (0) 
 
00212 CCP – Equal Opportunity Plan 8/15/13  BID   (0) 
  
00300 Available Information  8/26/13  ADD No 1 (1) 
  8/15/13  BID   (0) 
 -A. Milestone Dates 8/15/13  BID   (0) 
 -B. Prevailing Wages 8/14/13  ADD No 1 (1) 
  3/14/13  BID   (0) 
 
00410 Bid Form 9/03/13  ADD No 2 (1) 
  8/15/13  BID   (0) 
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 - AIA Document A310 – 2010 
 
00450 Representations and Certifications 8/15/13  BID   (0) 
 -00450A. Contractor Integrity 8/15/13  BID   (0) 
 -00450B. Non-Collusion Affidavit of Contractor 8/15/13  BID   (0) 
 -00450C. Affirmative Action Compliance 8/15/13  BID   (0) 
 -00450D. Non-Discrimination Clause 8/15/13  BID   (0) 
 -00450E. Contractor Qualification Statement 8/15/13  BID   (0) 
 -00450F. MacBride Principles Affidavit 8/15/13  BID   (0) 
 
00520 Agreement Form AIA A132/CMa - 2009 8/15/13  BID   (0) 
 -AIA A132/CMa - 2009 
 
00610 Performance Bond & Payment Bond 8/15/13  BID   (0) 
 -Performance Bond (AIA A312 – 2010) 
 -Payment Bond (AIA A312 – 2010) 
 
00700 General Conditions of the Contract for Construction  8/15/13  BID   (0) 
 -AIA Document A232CMa – 2009 


 


DIVISION 1 - GENERAL REQUIREMENTS 
01110 Summary of Work 8/15/13  BID   (0) 
 
01120 Multi-Contract Summary 8/26/13  ADD No 1 (1) 
  8/15/13  BID   (0) 
 
01230 Alternates 9/03/13  ADD No2 (1) 
  8/15/13  BID   (0) 
 
01250 Contract Modification Procedures 8/15/13  BID   (0) 
 
01275 Unit Prices and Quantity Allowances 8/15/13  BID   (0) 
 
01290 Payment Procedures 8/15/13  BID   (0) 
 
01310 Coordination 8/15/13  BID   (0) 
 
01311 Project Meetings 8/15/13  BID   (0) 
 
01320 Construction Progress Documentation 8/15/13  BID   (0) 
 
01330 Submittal Procedure 8/15/13  BID   (0) 
 
01350 Safety 8/15/13  BID   (0) 
 
01352 Sustainable Construction Standards 8/15/13  BID   (0) 
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01573 Indoor Environmental Control 8/15/13  BID   (0) 
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01720 Field Engineering 8/15/13  BID   (0) 
 
01730 Cutting and Patching 8/15/13  BID   (0) 
 
01732 Selective Demolition 8/15/13  BID   (0) 
 
01740 Cleaning 8/15/13  BID   (0) 
 
01750 Starting and Adjusting 8/15/13  BID   (0) 
 
01770 Close-Out Procedures 8/15/13  BID   (0) 
 
01780 Project Record Documents 8/15/13  BID   (0) 
 
01781 Warranties and Bonds 8/15/13  BID   (0) 
 
01782 Spare Parts and Maintenance Manuals 8/15/13  BID   (0) 
 
01815 Commissioning of HVAC 8/15/13  BID   (0) 
 
01830 Operation and Maintenance Data 8/15/13  BID   (0) 


 


DIVISION 2 - SITE CONSTRUCTION 
Not Used 


 


DIVISION 3 - CONCRETE 
Not Used  
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DIVISION 4 - MASONRY 
04816 Concrete Unit Masonry Assemblies 8/15/13  BID   (0) 


 


DIVISION 5 - METALS 
Not Used  


 


DIVISION 6 - WOOD AND PLASTICS 
06105 Miscellaneous Carpentry  8/15/13  BID   (0) 
 
06411 Refinish Existing Wood-Veneer Faced Arch. Cabinets 8/15/13  BID   (0) 
 
06451 Wood Trim 8/15/13  BID   (0) 


 


DIVISION 7 - THERMAL AND MOISTURE PROTECTION  
07920 Joint Sealants 8/15/13  BID   (0) 


 


 


DIVISION 8 - DOORS AND WINDOWS 
08110 Steel Doors and Frames 8/15/13  BID   (0) 
 
08211 Flush Wood Doors 8/15/13  BID   (0) 
 
08311 Access Doors and Frames 8/15/13  BID   (0) 
 
08710 Door Hardware 9/03/13  ADD No2 (1) 
  8/15/13  BID   (0) 
 
08800 Glazing 8/15/13  BID   (0) 


 


DIVISION 9 - FINISHES 
09111 Non-Load-Bearing Steel Framing 8/15/13  BID   (0) 
 
09250 Gypsum Board 8/15/13  BID   (0) 
 
09511 Acoustical Panel Ceilings 8/15/13  BID   (0) 
 
09653 Resilient Wall Base and Accessories 8/15/13  BID   (0) 
 
09654 Linoleum Floor Coverings 8/15/13  BID   (0) 
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09671 Resinous Flooring 8/15/13  BID   (0) 
 
09681 Carpet Tile 8/15/13  BID   (0) 
 
09912 Interior Painting 8/15/13  BID   (0) 


 


DIVISION 10 - SPECIALTIES  
10265 Impact-Resistant Wall Protection 8/15/13  BID   (0) 
 
10522 Fire Extinguisher Cabinets 8/15/13  BID   (0) 
 
10523 Fire Extinguishers 8/15/13  BID   (0) 


 


DIVISION 11 - EQUIPMENT 
11610 Laboratory Fume Hoods 8/15/13  BID   (0) 


 


DIVISION 12 - FURNISHINGS 
12363 Wood Laboratory Casework 8/15/13  BID   (0) 


 


DIVISION 13 - SPECIAL CONSTRUCTION 
Not Used 


 


DIVISION 14 - CONVEYING SYSTEMS 
Not Used 


 


DIVISION 15 - MECHANICAL 
Refer to Drawings   


 


DIVISION 16 - ELECTRICAL 
Refer to Drawings 
 
 
END OF SECTION 00010 
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SECTION 00015 – LIST OF DRAWINGS 


Sheet #       Sheet Title Issue      Issue  (Rev#)                           
  Date  Name   


GENERAL 
CL-CS.1   Cover Sheet and General Notes 9/03/13  ADD No 2  (3) 
   8/26/13  ADD No 1  (2) 
   8/16/13  PERMIT  (1) 
   8/15/13  BID    (0) 
 
CL-CS.2  Drawing List 9/03/13  ADD No 2  (3) 
   8/26/13  ADD No 1  (2) 
   8/16/13  PERMIT  (1) 
   8/15/13  BID   (0)  
 
CL-G.004  Fourth Floor Life Safety Plan 8/16/13  PERMIT (0) 
  
 
ARCHITECTURE 
CL-AD.004  Fourth Floor Demolition Plan and Phase Diagram 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-AD.004.A  Fourth Floor Selective Demolition Plan – Phase A 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-AD.004.B  Fourth Floor Selective Demolition Plan – Phase B 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-AD.004.C  Fourth Floor Selective Demolition Plan – Phase C 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.004  Fourth Floor Plan and Phase Diagram 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.104.A  Fourth Plan – Phase A 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.104.B  Fourth Plan – Phase B 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.104.C  Fourth Plan – Phase C 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
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CL-A.403  Third Floor Reflected Ceiling Plan 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.404.A  Fourth Floor Reflected Ceiling Plan – Phase A 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.404.B  Fourth Floor Reflected Ceiling Plan – Phase B 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.404.C  Fourth Floor Reflected Ceiling Plan – Phase C 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.500  Interior Elevations – Chem Lab W4-44 & 47 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.501  Interior Elevations – Chem Lab W4-41 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.502  Interior Elevations – Prep Room W4-50 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.503  Interior Elevations – Instrument Lab W4-21 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.504  Interior Elevations – Organic Lab W4-22 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.505  Interior Elevations – Multi-Disciplinary Biochem  9/03/13  ADD No 2  (1) 
  Lab W4-27 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
  
CL-A.506  Interior Elevations – Prep Room W4-28 & Storage  9/03/13  ADD No 2  (1) 
  W4-29 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
   
CL-A.507  Interior Elevations – Engineering / Engineering  9/03/13  ADD No 2  (1) 
  Technology W4-37 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
   
CL-A.508  Interior Elevations – Research Lab W4-38 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.550  Typical Chem Lab Bench Details 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.551  Accessible Chem Lab Bench Details 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
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CL-A.552  Typical Instructor Bench Details 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.553  Organic Chem & Instrument Lab Bench Details 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.554  Casework Details 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.555  Casework Details 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.556  Biochem Lab Bench Details 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.600  Door Schedule & Misc. Details 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.601  Partition Types 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.610  Finish Schedule & Misc. Details 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.614.A  Fourth Floor Finish Plan - Phase A 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.614.B  Fourth Floor Finish Plan - Phase A 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.614.C  Fourth Floor Finish Plan - Phase C 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.900  Fourth Floor Partial Equipment Plan - Phase A 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.901  Fourth Floor Partial Equipment Plan - Phase B 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.902  Fourth Floor Partial Equipment Plan - Phase B 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CL-A.903  Fourth Floor Partial Equipment Plan - Phase C 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
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   8/15/13  BID   (0) 
 
 
MECHANICAL 
CLH-000  HVAC Cover Sheet 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLH-001  HVAC Specification and General Notes 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLH-002  HVAC Details 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLH-003  HVAC Control Diagram 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLH-004  HVAC Schedules 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLH-104.A  Chemical Lab Renovation Phase A HVAC Plans 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLDH-104.B Chemical Lab Renovation Phase B HVAC  8/16/13  PERMIT  (-) 
  Demolition Plan 8/15/13  BID   (0) 
    
CLH-104.B  Chemical Lab Renovation Phase B HVAC Plans 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLH-204.B  Chemical Lab Renovation Phase B Lab Exhaust Plans 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLH-104.C  Chemical Lab Renovation Phase C HVAC Plans 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
 
PLUMBING 
CLP-000  Fourth Floor Plumbing Cover Sheet 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLP-001  Fourth Floor Plumbing Details 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
 
CLP-002  Fourth Floor Plumbing Lab Waster Riser Diagram 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (0) 
    
CLP-104.A  Chemical Lab Renovation Phase A Plumbing  8/16/13  PERMIT  (-) 
  Water Plans 8/15/13  BID   (0) 
  
CLP-204.A  Chemical Lab Renovation Phase A Plumbing  8/16/13  PERMIT  (-) 
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  Waste Plans 8/15/13  BID   (0) 
   
CLDP-104.B Chemical Lab Renovation Phase B Plumbing  8/16/13  PERMIT  (-) 
  Water Demolition Plan 8/15/13  BID   (0) 
  
CLP-104.P  Chemical Lab Renovation Phase B Plumbing  9/03/13  ADD No 2  (1) 
  Waste Plans 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0)  
 
CLDP-204.B Chemical Lab Renovation Phase B Plumbing  8/16/13  PERMIT  (-) 
  Waste Demolition Plan 8/15/13  BID   (0) 
  
CLP-204.B  Chemical Lab Renovation Phase B Plumbing  9/03/13  ADD No 2  (1) 
  Waste Plans 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
  
CLP-104.C  Chemical Lab Renovation Phase C Plumbing  9/03/13  ADD No 2  (1) 
  Water Plans 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
  
CLP-204.C  Chemical Lab Renovation Phase C Plumbing  9/03/13  ADD No 2  (1) 
  Waste Plans 8/16/13  PERMIT  (-) 
   8/15/13  BID   (0) 
  
 
FIRE PROTECTION 
CLFP-104.A Chemical Lab Renovation Phase A Sprinkler Plan 8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
 
CLFP-104.B Chemical Lab Renovation Phase B Sprinkler Plan 8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
 
CLFP-104.C Chemical Lab Renovation Phase C Sprinkler Plan 8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
 
ELECTRICAL 
CLE-000 Electrical Cover Sheet 8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
 
CLE-001 Electrical Specification Sheet 9/03/13  ADD No 2  (1) 
   8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
 
CLE-104.A Chemical Lab Renovation Phase A Electrical Power  9/03/13  ADD No 2  (1) 
 Plans 8/16/13  PERMIT  (-) 
                       8/15/13  BID   (0) 
  
CLE-204.A Chemical Lab Renovation Phase A Electrical Lighting  8/26/13  ADD No 1  (1) 
                     Plans 8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
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CLDE-104.B Chemical Lab Renovation Phase B Electrical  8/16/13  PERMIT  (-) 
                          Demolition Plan 8/15/13  BID   (0) 
   
CLE-104.B Chemical Lab Renovation Phase B Electrical Power  9/03/13  ADD No 2  (2) 
 Plan 8/26/13  ADD No 1  (1) 
                       8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
  
CLE-204.B Chemical Lab Renovation Phase B Electrical Lighting  8/16/13  PERMIT  (-) 
                     Plan 8/15/13  BID   (0) 
  
CLE-104.C Chemical Lab Renovation Phase C Electrical Power  9/03/13  ADD No 2  (2) 
 Plans 8/26/13  ADD No 1  (1) 
                       8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
  
CLE-204.C Chemical Lab Renovation Phase C Electrical Lighting  8/16/13  PERMIT  (-) 
                     Plans 8/15/13  BID   (0) 
  
CLE-301 Electrical Single Line Diagram 8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
 
CLE-401 Electrical Panel Schedules 8/26/13  ADD No 1  (1) 
   8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
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   8/16/13  PERMIT  (-) 
  8/15/13  BID   (0) 
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SECTION 00120 - INVITATION TO BID  
 
 
Contractors are invited to submit SEALED BIDS for the bidding of the Community College of 
Philadelphia West Building 4th Floor Renovations. 
 
BIDS ARE INVITED ON A LUMP SUM BASIS FOR THE FOLLOWING PRIME CONTRACTS: 
 


Contract 1 ............................................................. General Trades Construction 
Contract 2 .....................Plumbing Construction/Fire Protection Construction 
Contract 3 ............................................................................. HVAC Construction 
Contract 4 ....................................................................... Electrical Construction 


 
 
 
Sealed bid proposals for construction of the COMMUNITY COLLEGE OF PHILADELPHIA WEST 
BUILDING 4TH FLOOR RENOVATIONS will be received by the Community College of Philadelphia at 
1700 Spring Garden Street, Philadelphia, PA 19130-3991 until 2:00 p.m. September 10, 2013  10:00 
AM September 13, 2013. Mark Bids to the attention of: William Vogel, Purchasing Administrator, M1-4 
mail slot. Mr. Vogel’s phone number is (215) 751-8903 for directions for hand delivery. Faxed bids will 
not be accepted.  No award of contracts will be made at the bid opening. 
 
Bid package and drawings will be available after Thursday, August 15, 2013. 
 
A Mandatory Pre-bid conference and site walk will be held on Wednesday, August 21, 2013 at 2:00 
p.m.  Bidders will meet at the West Building, Room W3-27.    
 
All bidders must attend the Mandatory Pre-bid Meeting. 
 
Bidder’s proposals must be accompanied by a certified check, certified bank treasurer’s check, bank 
cashier’s check, or bid bond in the form included with the bidding documents. A satisfactory corporate 
surety shall provide security in an amount equal to 5% of the base bid together with the aggregate 
sum of all additive alternates. The surety shall name as payee or obligee the COMMUNITY COLLEGE 
OF PHILADELPHIA.  
 
Notice is hereby given that the COMMUNITY COLLEGE OF PHILADELPHIA WEST BUILDING 4TH 
FLOOR RENOVATIONS for which construction proposals are being solicited by the Community 
College of Philadelphia is a public works project and is subject to applicable provisions of the 
Pennsylvania Human Relations Act, the Pennsylvania Prevailing Wage and other applicable Acts. 
 
All proposals shall be irrevocable for sixty (60) days after bid opening date, unless delayed due to 
required approvals of another governmental agency, sale of bonds, or the award of a grant or grants, 
in which case bids shall be irrevocable for one hundred twenty (120) days. 
 
The Owner reserves the right to reject any or all bids and to waive any or all informalities, defects, 
errors, omissions, mistakes or irregularities in proposals, to reject any or all proposals or parts thereof 
and to make awards as may be deemed in its best interest. 
 
PRIME CONTRACTORS can obtain Contract Documents from ARC- Global Document Management: 
 


Philadelphia Office 
1216 Arch Street 


Philadelphia PA 19107 
Ph: 215.563.7600 
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The approximate cost of a complete set of documents is $60 plus shipping cost. Arrangements should 
be made directly with ARC- Global Document Management. 
 
Prospective bidders and subcontractors/vendors may also view and download bid documents (at no 
charge) at the Community College of Philadelphia’s RFP Website: http://www.ccp.edu/rfp/              
 
Prospective bidders and subcontractors/vendors may also view and download bid documents (at no 
charge) at Reynolds’ site: https://www.ebidexchange.com/reynoldscm.  In order to access the site you 
will need a user name and password.  If you do not already have one, please register as a new user 
and within 24 hours you should be granted access.  Remember your user name and password 
because all Addenda will be posted to this E-Bid site as well.  Bidders are solely responsible to check 
the website to make sure that they have received all addendum issued prior to submitting their bids. 
 
Questions should be directed to the Community College of Philadelphia Purchasing 
Department, Attn: William Vogel, Purchasing Administrator at 215-751-8903 or by email at 
wvogel@ccp.edu. 
  
Bids will be opened and read aloud after 10:00 a.m. at a location to be determined at the 1700 Spring 
Garden Street, Philadelphia Campus, on the day of the bid. 
 
Contract Documents are available for review by prospective bidders prior to purchase at the following 
locations. 
 
Reynolds Construction Management, Inc. 
1265 Drummers Lane 
Suite 104 
Wayne, PA  19087 
Ph 610-688-6010 
Fx 610-688-6020 
 
 


Community College of Philadelphia 
Purchasing Office 
Mint Building 
1700 Spring Garden Street 
Philadelphia, Pa 19130 
Ph 215-751-8905 
Fx 214-751-8935 
 


 
 


 
 


END OF SECTION 








Community College of Philadelphia  UCI Architects, Inc.  PN 911 
West Building – Fourth Floor Renovations  Addendum No 3 | September 5, 2013 


SUPPLEMENTAL INSTRUCTIONS TO BIDDERS - 00210 Page 1 of 11 


SECTION 00210 - SUPPLEMENTAL INSTRUCTIONS TO BIDDERS  
 
 
ARCHITECT OWNER 
UCI Architects, Inc. 
1630 Pine Street 
Philadelphia, PA  19103 


Community College of Philadelphia 
1700 Spring Garden Street 
Philadelphia, PA  19130-3991 


 
CONSTRUCTION MANAGER 
Reynolds Construction Management, Inc. 
1265 Drummers Lane, Suite 104 
Wayne, PA  19087 
Phone (610) 688-6010  
 
To be considered, Bids must be made in accordance with these Instructions to Bidders. 
 
1. DOCUMENTS: 
 


A. Bona fide Prime Bidders may purchase a complete set of non-refundable 
Drawings and Project Manual directly from the printer. Contact ARC-Global 
Document Management at (215) 563-7500. 
 


B. Drawings can also be downloaded at no cost from Reynolds web site at 
https://www.ebidexchange.com/reynoldscm.  Prior registration is required. 


 
C. Prospective bidders and subcontractors/vendors may also view and 


download bid documents (at no charge) at the Community College of 
Philadelphia’s RFP Website: http://www.ccp.edu/rfp/              
 


 
 
2. EXAMINATION: 
 


A. Bidders shall carefully examine the Documents and the construction Site to obtain 
first-hand knowledge of existing condition and limitations.  FAILURE TO VISIT THE 
SITE WILL NOT RELIEVE THE CONTRACTOR OF RESPONSIBILITY FOR 
SAME, nor will extra payment requests be considered for conditions which could 
have been determined by examination of the Site and Documents. 


 
3. QUESTIONS: 
 
 A. Questions should be directed to the Community College of Philadelphia Purchasing 


Department, Attn:  William Vogel, Purchasing Administrator at 215-751-8903 or by 
email at wvogel@ccp.edu.  Replies will be issued to all Prime Bidders of record as 
Addenda to the Drawings and Specifications and will become part of the Contract. 
If any item of Work is shown on the Drawings and not specified, or mentioned in 
the Specifications and not shown on the Drawings, the matter should be brought to 
the attention of the Architect during bidding so an addendum can be issued 
correcting the omission. If such correction is not made, the Work in question shall 
be considered to be required as if it has been specified and shown on the 
Drawings. The Owner, Architect and Construction Manager WILL NOT BE 
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RESPONSIBLE FOR ORAL CLARIFICATION.  Questions received less then five 
(5) working days before the bid opening cannot be answered. 


 
4. PRE-BID SUBSTITUTIONS: 
 
 A. Bids shall be based on the products or manufacturers specified. This is not 


intended to eliminate competition from other manufacturers other than those 
specified. No substitutions will be permitted during the bid process. Substitutions 
will be entertained post award of contracts, and only if the substituted product 
offers an advantage to the owner in terms of cost, quality or schedule. The 
Architect will be the sole judge in determining the equivalency of the product 
offered when compared to the specified product. 


 
5. BASIS OF BID: 
 
 A. The bidder must include any Alternates and Unit Cost items as may be shown on 


the BID FORM, failure to comply may be cause for rejection of Bid. 
 


B. No combination of Bids or assignments will be considered unless so noted in the 
bidding documents. 


 
C. Failure to acknowledge any addendum or any other item listed on the BID FORM 


may be cause for rejection of the bid. 
  
6. PREPARATION OF BIDS: 
 


A. Bids shall be made on unaltered BID FORMS.  Fill in all blank spaces and submit 
(1) one original and (1) one copy. 
 


B. The following attachments must be completed and included with the bid form. 
 


1. Contractor Integrity Statement 
2. Non Collusion Affidavit of Contractor  
3. Statement of Affirmative Action Compliance 
4. Non Discrimination Clause 
5. Contractor Qualification Statement 
6. Bid Bond or Bid Security 


 
C. Bids shall be signed in ink with name typed below signature.  Where Bidder is a 


corporation, Bids must be signed with the legal name of the corporation followed by 
the name of the State of incorporation and the legal signature of an officer 
authorized to bind the corporation to a contract.  ALL UNSIGNED BIDS SHALL BE 
REJECTED.            


 
7. BID SECURITY: 
 


A. Bid Security shall be made payable to the Owner, in the amount of 5 percent (5%) 
of the Base Bid sum together with the aggregate sum of all additive alternates. 
Security shall be either a CERTIFIED CHECK, BANK CASHIERS CHECK or AIA 
A310 BID BOND issued by the Surety licensed to conduct business in the state in 
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which the Project is being constructed. The Owner reserves the right to approve 
the sufficiency of the required bid security. 


  
B. The successful bidder’s Security will be retained until it has signed the Contract 


and furnished the required PAYMENT and PERFORMANCE BONDS. The Owner 
reserves the right to retain the Security of the next three (3) lowest bidders until the 
lowest Bidder enters into a Contract or until sixty (60) days after bid opening, 
whichever is the shorter. All other Bid Security will be returned as soon as practical. 
If any Bidder refuses to enter into a Contract, the Owner will retain its Bid Security 
as liquidated damages, but not as a penalty. 


 
C. The Bid Security is to be submitted and attached to the BID FORM at the time of 


submission of Bids. 
 
8. PERFORMANCE BOND AND PAYMENT BOND: 
 


A. Furnish and pay for Bonds covering faithful performance of the Contract and 
payment of all obligations arising there under. Furnish Bonds in the amount of 
100% of Bid sum and in such form as the Owner may prescribe and with Surety 
Company acceptable to the Owner. The bond cost must be included in the bid 
amount. 
 


B. The Contractor shall deliver said Bonds to the Owner not later than ten (10) days 
after issuance of the Intention to Award or Notice to Proceed and prior to executing 
the Agreement. Failure or neglecting to deliver said Bonds, as specified, shall be 
considered as having abandoned the Contract and the Bid Security will be retained 
as liquidated damages. 


 
C. Surety Companies issuing performance and payment bonds must be listed on 


circular 570. 
 
9. NO-LIEN: 
 


A. This is property of a public Owner and, as such, may not be liened. For the 
protection of sub-contractors and the contractor’s suppliers, a payment bond will be 
required. 


 
10. SUBMITTAL: 
 
 A. Submit Bid in an opaque, sealed envelope and addressed to: 
 


William Vogel – Purchasing Administrator, M1-4 Mail Slot 
Community College of Philadelphia 
1700 Spring Garden Street 
Philadelphia, PA  19130-3991 
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and shall be marked: 
 
   Bid for Proposed CCP – West Building – Fourth Floor Renovations 
    
   Prime Contract No._________________________________ 
 
   Prime Contract Name_______________________________                      
 


B.  Submit Bids in accordance with the INVITATION TO BID.  
 


 
11. MODIFICATION AND WITHDRAWAL: 
 
 A. Bids may not be modified after submittal.  Bidders may withdraw Bids at any time 


up to the scheduled time for opening of bids. 
 
 B. No bid may be withdrawn or modified after the bid opening except where the award 


of Contract has been delayed for sixty (60) days or as provided by law. 
 
12. DISQUALIFICATION AND REJECTION OF BIDS: 
 


A. The Owner reserves the right to disqualify Bids, before or after opening, upon 
evidence of collusion with intent to defraud or other illegal practices upon the part 
of the Bidder. 


B. The Owner has the right to reject bids, which are not responsive, and to not award 
to any bidder which is deemed to be not responsible. 


 
13. OPENING BIDS: 
 


A.  Bids will be publicly opened and read aloud as announced in the INVITATION TO 
BID. 


 
14. AWARD: 
 


A. The Contract will be awarded on the basis of the lowest responsive base bid, 
including full consideration of any Alternates and Unit Prices, as may appear on the 
Bid Form. 


  
15. EXECUTION OF CONTRACT: 
 
 A. The Owner reserves the right to accept any Bid, and to reject any or all Bids. 
 


B.  Each Bidder shall be prepared, if so requested by the Owner, to present evidence 
of his experience, qualifications, and financial ability to carry out the terms of the 
Contract. 


 
C.  Notwithstanding any delay in the preparation and execution of the formal Contract 


Agreement, the Contractor shall be prepared and agrees to commence work within 
five (5) days after notice to proceed is given, or on date stipulated in such order. 
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D.  The accepted Contractor shall assist and cooperate with the Owner in preparing 


the formal Contract Agreement, and within five (5) days following its presentation 
shall execute same and return it to the Owner. 


  
16. TIME OF COMPLETION: 
 
 A. The Contractor shall begin the Work on the date of commencement as defined in 


subparagraph 8.1.2 of the General Conditions and carry the Work forward 
expeditiously to achieve Substantial Completion on or before the date, or time 
stipulated in the BID SCHEDULE.  


   
  PHASE A: October 4, 2013 to December 13, 2013 (70 days) 
  PHASE B: December 19, 2013 to April 18, 2014 (120 days) 
  PHASE C: May 15, 2014 to July 18, 2014 (61 Days) 
  Reference Specification Section 00300 for the Project Milestone Dates. 
 


B.  The Contractor understands and agrees that TIME IS OF THE ESSENCE and that 
all schedule dates are minimum performance dates. Notwithstanding anything to 
the contrary contained in the Contract Documents, should the progress of the 
Project be ahead of scheduled dates, the Contractor agrees to coordinate and 
complete its Work in accordance with the actual Project progress and the actual 
pace of the Project without additional compensation. In said case, contractor 
waives any right to claim that it has been accelerated. 


 
C.  Should the Contractor fail to complete the work in accordance with the Contract 


Documents at each key mile stone phase substantial completion date, the 
Contractor shall be liable for the sum of $5,000.00 daily, assessable as liquidated 
damages and not as a penalty to the Owner. 


 
D.  This schedule of completion of the Work shall be considered of the essence of the 


Contract, and for the cost of extra inspections, salaries of contingent forces, and 
other expenses incurred by the Owner resulting from the Contractor’s delay in 
completing the work of the Contract within the Contract Time, the Owner shall be 
entitled to liquidated damages, and not a penalty, for each calendar day that the 
Work is not substantially complete, subject to adjustments of the Contract Time as 
provided in the General Conditions. Liquidated damages are necessary, in that it is 
impossible to precisely calculate the monetary loss to the Owner as the result of 
any delay in implementation.  


 
E.  Should the Contractor fail to complete the Punch List after 90 calendar days from 


the date of substantial completion of the project, the Contractor shall be liable for 
the sum of $5,000.00 daily, assessable as liquidated damages and not as a 
penalty to the Owner. 


 
F.  Should the Contractor fail to provide the close out documents after 90 calendar 


days from the date of substantial completion of the project, the Contractor shall be 
liable for the sum of $5,000.00 daily, assessable as liquidated damages and not as 
a penalty to the Owner. 
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17. GOVERNING LAWS AND REGULATIONS: 
 
 A. The Bidder's attention is directed to the fact that all applicable Federal and State 


laws, municipal ordinances and codes, and the rules and regulations of all 
authorities having jurisdiction over construction of the Project shall apply to the 
Contract throughout, and the following paragraphs B through M are deemed to be 
included in the Contract the same as though herein written in full. 


 
 B. FEDERAL OCCUPATIONAL SAFETY & HEALTH ACT OF 1970 (O.S.H.A.): 
 
  The Contractor is required to promptly perform all reporting and recording as 


required by said Act. 
 
 C. PENNSYLVANIA ACT 287 - UTILITIES PROTECTION: 
 
  The Contractor will be responsible for complying with Pennsylvania Act 287of 


1974, as amended, commonly known as the "CALL BEFORE YOU DIG ACT".  
Excavation or digging Contractors may learn the utilities and authority Owners by 
calling 1-800-242-1776 statewide prior to work.  One call locates utility lines and 
the utilities are notified.  


 
 D. COMPLIANCE WITH HUMAN RELATIONS ACT: 
 


 The provisions of the Pennsylvania Human Relations Act, Act 222 of October 27, 
1955 (P.L. 744) (43 P.S. Section 951, Et. Seq.) of the Commonwealth of 
Pennsylvania prohibit discrimination because of race, color, religious creed, 
ancestry, age, sex, national origin, handicap or disability, by employers, 
employment agencies, labor organizations, contractors, and others.  The 
Contractor agrees to comply with the provisions of this Act as amended and said 
Act is made part of the Contract Documents.  Your attention is directed to the 
language of the Commonwealth's non-discrimination clause in 16 PA. Code 
49.101. 


 
E. PENNSYLVANIA PREVAILING WAGE ACT 442: 


  
1. The general prevailing minimum wage rates including contributions for 


employees benefits as shall have been determined by the Secretary of the 
Department of Labor and Industry which must be paid to the workmen 
employed in the performance of the Contract. 


 
 The Contract shall specifically provide that the Contractor shall pay no less 


than the wage rates as determined in the decision of the Secretary of Labor 
and Industry and shall comply with the conditions of the Pennsylvania 
Prevailing Wage Act approved August 15, 1961 (Act No. 442), as amended 
August 9, 1963 (Act No. 342), and the Regulations issued pursuant thereto, 
to assure the full and proper payment of said rates. 


 
2. The contract shall contain the stipulation that such workmen shall be paid 


no less than such general prevailing minimum wage rates and such other 
provisions to assure payment thereof, as heretofore set forth in this Section. 
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3. The contract provisions shall apply to all work performed on the contract by 
the contractor and to all work performed on the contract by all 
subcontractors. 


 
4. The contractor shall insert in each of his sub-contracts all of the stipulations 


contained in these required provisions and such other stipulations as may 
be required. 


 
5. The Contract shall provide that no workmen may be employed on the public 


work except in accordance with the classifications set forth in the decision 
of the Secretary.  In the event that additional or different classifications are 
necessary the procedure set forth in Section 7 of these Regulations shall be 
followed. 


 
6. The Contract shall provide that all workmen employed or working on the 


public work shall be paid unconditionally, regardless of whether any 
contractual relationship exists or the nature of any contractual relationship 
which may be alleged to exist between any contractor, subcontractor and 
workmen, not less than once a week without deduction or rebate, on any 
account, either directly or indirectly, except authorized deductions, the full 
amounts due at the time of payment, computed at the rates applicable to 
the time worked in the appropriate classification.  Nothing in the contract, 
the Act, or these Regulations shall prohibit the payment of more than the 
general prevailing minimum wage rates as determined by the Secretary to 
any workman on public work. 


 
7. The Contract shall provide that the Contractor and each subcontractor shall 


post for the entire period of construction the wage determination decisions 
of the Secretary, including the effective date of any changes thereof, in a 
prominent and easily accessible place or places at the site of the work and 
at such place or places used by them to pay workmen their wages.  The 
posted notice of wage rates must contain the following information: 


 
   a. Name of project. 
   b. Name of public body of which it is being constructed. 
   c. The crafts and classifications of workmen listed in the Secretary's 


general prevailing minimum wage rate determination for the 
particular project. 


   d. The general prevailing minimum wage rates determined for each 
craft and classification and the effective date of any changes. 


   e. A statement advising workmen that if they have been paid less than 
the general prevailing minimum wage rate for their job classification 
or that the contractor and/or subcontractor are not complying with 
the Act or these Regulations in any manner whatsoever they may 
file a protest in writing with the Secretary of Labor and Industry 
within three (3) months of the date of the occurrence, objecting to 
the payment to any contractor to the extent of the amount or 
amounts due or to become due to them as wages for work 
performed on the public work project.  Any workmen paid less than 
the rate specified in the contract shall have a civil right of action for 
the difference between the wage paid and the wages stipulated in 
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the contract, which right of action must be exercised within six (6) 
months from the occurrence of the event creating such right. 


 
8. The Contract shall provide that the Contractor and all subcontractors shall 


keep an accurate record showing the name, craft and/or classification, 
number of hours worked per day, and the actual hourly rate of wage paid 
(including employee benefits) to each workman employed by him in 
connection with the public work and such record must include any 
deductions from each workman.  The record shall be preserved for two 
years from the date of payment and shall be open at all reasonable hours to 
the inspection of the public body awarding the contract and to the Secretary 
or his duly authorized representatives. 


 
9. The Contract shall provide that apprentices shall be limited to such 


numbers as shall be in accordance with a bona fide apprenticeship 
program registered with and approved by the Pennsylvania Apprenticeship 
and Training Council and only apprentices whose training and employment 
are in full compliance with the provisions of the Apprenticeship and Training 
Act approved July 14, 1961 (Act No. 304) and the Rules and Regulations 
issued pursuant thereto shall be employed on the public work project.  Any 
workman using the tools of a craft who does not qualify as an apprentice 
within the provisions of this subsection shall be paid the rate predetermined 
for journeymen in that particular craft and/or classification. 


 
10. Wages shall be paid without any deductions except authorized deductions. 


 Employers not parties to a contract requiring contributions for employee 
benefits which the Secretary has determined to be included in the general 
prevailing minimum wage rate shall pay the monetary equivalent thereof 
directly to the workman. 


 
11. Payment of compensation to workmen for work performed on public work 


on a lump sum basis, or a piece work system, or a price certain for the 
completion of a certain amount of work, or the production of a certain result 
shall be deemed a violation of the Act and these Regulations, regardless of 
the average hourly earnings resulting therefrom. 


 
12. The contract shall also provide that each contractor and each subcontractor 


shall file a statement each week and a final statement at the conclusion of 
the work on the contract with the contracting agency, under oath, and in 
form satisfactory to the Secretary, certifying that all workmen have been 
paid wages in strict conformity with the provisions of the contract as 
prescribed by this Section 3 of these Regulations, or if any wages remain 
unpaid to set forth the amount of wages due and owing to each workman 
respectively. 


 
13. The provisions of the Act and these Regulations shall be incorporated by 


reference in the contract.  
 


 F. DISCRIMINATION PROHIBITED AND COMPLIANCE WITH ADA: 
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  Contractor, at its own expense, shall conform to the nondiscrimination policies and 
plans required by the Contact Documents, the laws of the Commonwealth of 
Pennsylvania and all other laws applicable to the Project and attached CCP Equal 
Opportunity Plan. 


 


1. In the hiring of employees for the performance of Work under this 
Agreement, neither the Contractor nor any person or entity acting on behalf 
of or under contract to the Contractor, shall, by reason of race, religion, 
color, sex, national origin or ancestry, disability, citizenship or any other 
status protected under the laws of the Commonwealth of Pennsylvania or 
County of Philadelphia discriminate against any citizen who is qualified and 
available to perform Work which the employment relates.  


2. Neither Contractor nor any person or entity acting on behalf of or under 
Contractor shall discriminate, in any manner, against or intimidate any 
employee hired for the performance of Work on account of race, religion, 
color, sex, national origin or ancestry or any other status protected under 
the laws of the Commonwealth of Pennsylvania or County of Philadelphia. 


3. Unless exempted by law, Contractor shall include the requirements of this 
section in every subcontract or purchase order so that it will be binding 
upon each subcontractor or supplier of the Contractor. 


4. In the event the Contractor believes it necessary to modify its sequence of 
Work, the work environment or means and methods to comply with the 
applicable requirements of the Americans with Disabilities Act (ADA), 
Contractor shall notify the Construction Manager in writing of the proposed 
modification. The Construction Manger shall have a reasonable period of 
time to review the request and may seek advice and consent from the 
Owner and Architect before responding in writing to Contractor. All costs of 
the proposed modifications shall be borne by Contractor, including impact 
costs to other Contractors or other parts of the Project, including any claims 
arising there-from. Contractor shall implement no modification until he 
receives written consent from the Construction Manager. Nothing herein 
shall be construed to make the Owner, Construction Manager or Contractor 
responsible for conformance of the Architect’s design to ADA requirements. 


5. If Contractor, its employees, subcontractors, suppliers or any other person 
or entity responsible to Contractor fails to comply with any applicable law or 
requirement of this Agreement or the Contract Documents, upon written 
notice from the Construction Manager, Contractor shall commence to cure 
such non-compliance within twenty-four (24) hours and shall achieve 
compliance within seventy-two (72) hours of receipt of written notice. Any 
failure of Contractor to do so after written notice to comply shall constitute a 
breach of contract and the Owner, in addition to its other rights in the event 
of a breach, shall have the right to terminate Contractor’s right to perform 
the Work. 


6. This Contract may be cancelled or terminated by Community College of 
Philadelphia and all money due or to become due hereunder may be 
forfeited, for a second or any subsequent violation of the terms or 
conditions of this portion of the contract. 
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 G.     COMPLIANCE WITH STEEL PRODUCTS PROCUREMENT ACT: 
 
PROVISION FOR THE USE OF STEEL AND STEEL PRODUCTS MADE IN THE 
U.S.  In accordance with Act 3 of the 1978 General Assembly of the 
Commonwealth of Pennsylvania, as amended, 73 P.S. Sections 1881-1887, if any 
steel or steel products are to be used or supplied in the performance of the 
contract, only those produced in the United States as defined therein shall be used 
or supplied in the performance of the contract or any subcontracts there under. 
 
In accordance with Act 161 of 1982, as amended, cast iron products shall also be 
included and produced in the United States.  Act 141 of 1984, as amended, further 
defines "steel products" to include machinery and equipment. The act also provides 
clarifications and penalties. 
 
Contractors and subcontractors shall also comply with 71 P.S. Section 773.110 
dealing with aluminum or steel products made in a foreign country which has been 
determined to discriminate. 


 
 H. STANDARD OF QUALITY: 
 
 The various materials and products specified in the specifications by name or 


description are given to establish a standard of quality and of cost.  It is not the 
intention to limit the bidder, the bid or evaluation of the bid to any one material or 
product specified but rather to describe the minimum standard except where the 
specifications specifically indicates No Substitutions.  When proprietary names are 
used, they will typically be followed by the words “or alternatives of the quality 
necessary to meet the specifications”.  A bid containing an alternative, which does 
not meet the specifications, may be declared non-responsive.  A bid containing an 
alternative may be accepted, but if an award is made to that bidder the bidder will 
be required to replace any alternatives which do not meet the specifications at no 
additional cost. 


 
I. RIGHT TO KNOW ACT: 


  
 Contractor shall comply with all terms and conditions of the Pennsylvania Right to 


Know Act, Act No, 159 of 1984, 35 P.S. Paragraph 7301 et. Seq., and its 
implementing regulations. 


 
 J. COMPETENT WORKMEN: 
 
 As required by 24 P.S. Section 7-752, no person shall be employed to do work 


under this Contract except competent and first-class workmen, and mechanics, 
meaning those who are duly skilled in their respective branches of labor and who 
shall be paid not less than such rates of wages and for such hours’ work as shall 
be the established and current rates of wages paid for such hours by employers of 
organized labor in doing similar work in the county where the work is being done.  


  
 L. SLAVERY ERA BUSINESS / CORPORATE INSURANCE DISCLOSURE 


 
Each Contractor with whom an Agency of the City of Philadelphia enters into a 
contract, whether subject to competitive bid or not, shall, immediately following the 
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execution of the contract, complete an affidavit verifying that the contractor has 
searched any and all records of the company or any predecessor company 
regarding records of investments or profits from slavery or slaveholder insurance 
policies during the slavery era. The names of any slaves or slaveholders described 
in those records must be disclosed in the affidavit. An affidavit is attached with-in 
these specifications. 


 
M. PROHIBITED CONTRACTS FOR CITY OF PHILADELPHIA BIDS 
 
 Each City bid and contract must contain a clause stating that the Business Entity 


does not retain any investments, licenses, franchises, management agreements, or 
operations in Northern Ireland nor that any products being delivered pursuant to 
the contract, originate in Northern Ireland, unless the Business Entity has 
implemented the fair employment principles embodied in the MacBride Principles. 
 


 
END OF SECTION 
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5 September 2013 
 


ADDENDUM No 3 
 
To Drawings prepared by: 
 
  UCI ARCHITECTS, INC.  
  1630 Pine Street     
  Philadelphia, PA 19103    
 
For the Project: CCP West Building Fourth Floor Renovations  
Project No.: 911 
 


 
I.     INSTRUCTIONS 
 


A. All Work preformed under this Supplement shall be subject to the General Conditions of 
the Contract in connection with the Project. 


 
II.     SPECIFICATIONS 
 


A. The following items are changes to specifications sections and describe a change in scope 
of the Contractor’s Work. Contractor is directed to add, or remove and replace the 
sections indicated, or provide the work described herein. 


 
 1.  Specification Section 00000 - Project Manual Cover: 
  a. Replace this document in its entirety with the attached document.   


 
 2.  Specification Section 00010 Table of Contents: 
  a. Replace this document in its entirety with the attached document.   
   
  3.  Specification Section 00015 List of Drawings: 


a. Replace this document in its entirety with the attached document. 
 
   4.  Specification Section 00120 - Invitation to Bid: 


a.    Replace this document in its entirety with the attached document to: 
   1)  REVISE bid due date. 
  
 5.  Specification Section 00210 - Supplementary Instruction to Bidders: 


a. Replace this document in its entirety with the attached document to: 
1) CLARIFY bid bond amount. 


 
     III.   QUESTIONS AND RESPONSES  
 


B-012: Can you please verify how the bid bond should read. It is stated differently in 2 separate 
sections of the bid book.: 1) 5% of the base bid with the aggregate sum of all additive 
alternates (Invitation to Bid) 2) 5% of the Base Bid sum (Supplementary Instruction to 
Bidders) 


  
 Response: The bid bond should cover base bid and the sum of all additive alternates.  
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Spec section 00210 Supplementary Instruction to Bidders has been revised per 
Addendum No 3 to reflect this.   


 
B-013: Please let me know how I should fill out the Alternates on the Bid Form if they do not 


apply to the discipline for which I am bidding.  I am bidding the General Construction 
contract so what do I put in the spots for the other contracts alternate spaces. 


  
 Response: Please write “not applicable" on the Bid Form where appropriate. 
 
B-014: Can the project superintendent serve as the safety officer for the above referenced 


project? 
  
 Response: Yes. 
 
B-015: Can the bid due date be extended? 
  
 Response: Yes, the bid due date has been extended to 10:00 AM, 13 September 2013. 
 
 
  


- END OF ADDENDUM No 3 -  





