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SECTION 08710 - DOOR HARDWARE 


PART 1 - GENERAL 


1.1 RELATED DOCUMENTS 


A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 


1.2 SUMMARY 


A. Section includes: 


1. Mechanical door hardware for the following: 


a. Swinging doors. 


2. Cylinders for door hardware specified in other Sections. 


B. Related Sections: 


1. Section 06411 "Wood-Veneer-Faced Architectural Cabinets" for cabinet door hardware 
provided with cabinets. 


2. Section 08311 "Access Doors and Frames" for access door hardware, except cylinders. 


C. Products furnished, but not installed, under this Section include the products listed below.  
Coordinating and scheduling the purchase and delivery of these products remain requirements 
of this Section. 


1. Lock cylinders to be installed under other Sections. 
2. Permanent lock cores to be installed by Owner. 


1.3 ACTION SUBMITTALS 


A. Product Data:  For each type of product indicated.  Include construction and installation details, 
material descriptions, dimensions of individual components and profiles, and finishes. 


B. Samples for Initial Selection:  For plastic protective trim units in each finish, color, and texture 
required for each type of trim unit indicated. 


C. Other Action Submittals: 


1. Door Hardware Schedule:  Prepared by or under the supervision of Installer, detailing 
fabrication and assembly of door hardware, as well as installation procedures and 
diagrams.  Coordinate final door hardware schedule with doors, frames, and related work 
to ensure proper size, thickness, hand, function, and finish of door hardware. 
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a. Submittal Sequence:  Submit door hardware schedule concurrent with submissions 
of Product Data, Samples, and Shop Drawings.  Coordinate submission of door 
hardware schedule with scheduling requirements of other work to facilitate the 
fabrication of other work that is critical in Project construction schedule. 


b. Format:  Comply with scheduling sequence and vertical format in DHI's 
"Sequence and Format for the Hardware Schedule." Double space entries, and 
number and date each page. 


c. Format:  Use same scheduling sequence and format and use same door numbers as 
in the Contract Documents. 


d. Content:  Include the following information: 


1) Identification number, location, hand, fire rating, size, and material of each 
door and frame. 


2) Locations of each door hardware set, cross-referenced to Drawings on floor 
plans and to door and frame schedule. 


3) Complete designations, including name and manufacturer, type, style, 
function, size, quantity, function, and finish of each door hardware product. 


4) Description of electrified door hardware sequences of operation and 
interfaces with other building control systems. 


5) Fastenings and other pertinent information. 
6) Explanation of abbreviations, symbols, and codes contained in schedule. 
7) Mounting locations for door hardware. 
8) List of related door devices specified in other Sections for each door and 


frame. 


2. Keying Schedule:  Prepared by or under the supervision of Installer, detailing Owner's 
final keying instructions for locks.  Include schematic keying diagram and index each key 
set to unique door designations that are coordinated with the Contract Documents. 


1.4 INFORMATIONAL SUBMITTALS 


A. Qualification Data:  For Installer. 


B. Product Certificates:  For electrified door hardware, from the manufacturer. 


1. Certify that door hardware approved for use on types and sizes of labeled fire-rated doors 
complies with listed fire-rated door assemblies. 


C. Product Test Reports:  For compliance with accessibility requirements, based on evaluation of 
comprehensive tests performed by manufacturer and witnessed by a qualified testing agency, 
for door hardware on doors located in accessible routes. 


D. Warranty:  Special warranty specified in this Section. 


1.5 CLOSEOUT SUBMITTALS 


A. Maintenance Data:  For each type of door hardware to include in maintenance manuals.  Include 
final hardware and keying schedule. 
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1.6 MAINTENANCE MATERIAL SUBMITTALS 


A. Furnish to the Owner two dozen extra screws and other fasteners of each size, type and finish 
used with the hardware items provided.  


1.7 QUALITY ASSURANCE 


A. Installer Qualifications:  Supplier of products and an employer of workers trained and approved 
by product manufacturers and an Architectural Hardware Consultant who is available during the 
course of the Work to consult with Contractor, Architect, and Owner about door hardware and 
keying. 


1. Warehousing Facilities:  In Project's vicinity. 
2. Scheduling Responsibility:  Preparation of door hardware and keying schedules. 
3. Engineering Responsibility:  Preparation of data for electrified door hardware, including 


Shop Drawings, based on testing and engineering analysis of manufacturer's standard 
units in assemblies similar to those indicated for this Project. 


B. Source Limitations:  Obtain each type of door hardware from a single manufacturer. 


1. Provide electrified door hardware from same manufacturer as mechanical door hardware, 
unless otherwise indicated.  Manufacturers that perform electrical modifications and that 
are listed by a testing and inspecting agency acceptable to authorities having jurisdiction 
are acceptable. 


C. Means of Egress Doors:  Latches do not require more than 15 lbf to release the latch.  Locks do 
not require use of a key, tool, or special knowledge for operation. 


D. Accessibility Requirements:  For door hardware on doors in an accessible route, comply with 
the U.S. Architectural & Transportation Barriers Compliance Board's ADA-ABA Accessibility 
Guidelines and ICC/ANSI A117.1 


1. Provide operating devices that do not require tight grasping, pinching, or twisting of the 
wrist and that operate with a force of not more than 5 lbf. 


2. Comply with the following maximum opening-force requirements: 


a. Interior, Non-Fire-Rated Hinged Doors:  5 lbf applied perpendicular to door. 


3. Bevel raised thresholds with a slope of not more than 1:2.  Provide thresholds not more 
than 1/2 inch high. 


4. Adjust door closer sweep periods so that, from an open position of 70 degrees, the door 
will take at least 3 seconds to move to a point 3 inches from the latch, measured to the 
leading edge of the door. 


E. Keying Conference:  Conduct conference at Project site to comply with requirements in 
Section 01310 "Project Management and Coordination." In addition to Owner, Construction 
Manager, Contractor, and Architect, conference participants shall also include Installer's 
Architectural Hardware Consultant.  Incorporate keying conference decisions into final keying 
schedule after reviewing door hardware keying system including, but not limited to, the 
following: 
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1. Function of building, flow of traffic, purpose of each area, degree of security required, 
and plans for future expansion. 


2. Preliminary key system schematic diagram. 
3. Address for delivery of keys. 


F. Preinstallation Conference:  Conduct conference at Project site. 


1. Review and finalize construction schedule and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 


2. Inspect and discuss preparatory work performed by other trades. 
3. Review required testing, inspecting, and certifying procedures. 


1.8 DELIVERY, STORAGE, AND HANDLING 


A. Inventory door hardware on receipt and provide secure lock-up for door hardware delivered to 
Project site. 


B. Tag each item or package separately with identification coordinated with the final door 
hardware schedule, and include installation instructions, templates, and necessary fasteners with 
each item or package. 


C. Deliver keys and permanent cores to Owner by registered mail or overnight package service. 


1.9 COORDINATION 


A. Coordinate layout and installation of floor-recessed door hardware with floor construction.  Cast 
anchoring inserts into concrete. 


B. Installation Templates:  Distribute for doors, frames, and other work specified to be factory 
prepared.  Check Shop Drawings of other work to confirm that adequate provisions are made 
for locating and installing door hardware to comply with indicated requirements. 


C. Existing Openings:  Where hardware components are scheduled for application to existing 
construction or where modifications to existing door hardware are required, field verify existing 
conditions and coordinate installation of door hardware to suit opening conditions and to 
provide proper door operation. 


1.10 WARRANTY 


A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace components of door hardware that fail in materials or workmanship within specified 
warranty period. 


1. Failures include, but are not limited to, the following: 


a. Structural failures including excessive deflection, cracking, or breakage. 
b. Faulty operation of doors and door hardware. 
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c. Deterioration of metals, metal finishes, and other materials beyond normal 
weathering and use. 


2. Warranty Period:  Three years from date of Substantial Completion, unless otherwise 
indicated. 


a. Manual Closers:  10 years from date of Substantial Completion. 


1.11 MAINTENANCE SERVICE 


A. Maintenance Tools and Instructions:  Furnish a complete set of specialized tools and 
maintenance instructions for Owner's continued adjustment, maintenance, and removal and 
replacement of door hardware. 


PART 2 - PRODUCTS 


2.1 SCHEDULED DOOR HARDWARE 


A. Provide door hardware for each door as scheduled in Part 3 "Door Hardware Schedule" Article 
to comply with requirements in this Section. 


1. Door Hardware Sets:  Provide quantity, item, size, finish or color indicated, and [named 
manufacturers' products or products equivalent in function and comparable in quality to 
named products as approved by the Architect. 


B. Designations:  Requirements for design, grade, function, finish, size, and other distinctive 
qualities of each type of door hardware are indicated in Part 3 "Door Hardware Schedule" 
Article.  Products are identified by using door hardware designations, as follows: 


1. Named Manufacturers' Products:  Manufacturer and product designation are listed for 
each door hardware type required for the purpose of establishing minimum requirements.  
Manufacturers' names are abbreviated in Part 3 "Door Hardware Schedule" Article. 


2. References to BHMA Designations:  Provide products complying with these designations 
and requirements for description, quality, and function. 


2.2 HINGES 


A. Hinges:  BHMA A156.1. 


1. Manufacturers: Subject to compliance with requirements, provide product by IVES 
Hardware; an Ingersoll-Rand company as indicated on schedule. 


 Manufacturers:  Subject to compliance with requirements, provide products by one 
 of the following: 


a. Bommer Industries, Inc. 
b. Hager Companies. 
c. IVES Hardware; an Ingersoll-Rand company. 
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2.3 MECHANICAL LOCKS AND LATCHES 


A. Lock Functions:  As indicated in door hardware schedule. 


B. Lock Throw:  Comply with testing requirements for length of bolts required for labeled fire 
doors, and as follows: 


1. Bored Locks:  Minimum 1/2-inch latchbolt throw. 
2. Mortise Locks:  Minimum 3/4-inch latchbolt throw. 
3. Deadbolts:  Minimum 1-inch bolt throw. 


C. Lock Backset:  2-3/4 inches, unless otherwise indicated. 


D. Strikes:  Provide manufacturer's standard strike for each lock bolt or latchbolt complying with 
requirements indicated for applicable lock or latch and with strike box and curved lip extended 
to protect frame; finished to match lock or latch. 


E. Mortise Locks:  BHMA A156.13; Operational Grade 1; stamped steel case with steel or brass 
parts; Series 1000. 


1. Manufacturers: Subject to compliance with requirements, provide L Series with 17 
A lever design by Schlage Commercial Lock Division; an Ingersoll-Rand company 
as indicated on schedule. 


 Manufacturers:  Subject to compliance with requirements, provide products by one 
 of the following: 


a. SARGENT Manufacturing Company; an ASSA ABLOY Group company: 
8200 Series with LNP lever design. 


b. Schlage Commercial Lock Division; an Ingersoll-Rand company: L Series 
with 17 A lever design. 


2.4 SELF-CONTAINED ELECTRONIC LOCKS 


A. Self-Contained Electronic Locks: BHMA A156.25, mortise; with internal, battery-
powered, self-contained electronic locks; consisting of complete lockset, motor-driven lock 
mechanism, and actuating device; enclosed in zinc-dichromate-plated, wrought-steel case, 
and strike that suits frame. Provide key override, low-battery detection and warning, LED 
status indicators, and ability to program at the lock. 


1. Manufacturers: Subject to compliance with requirements, provide AD-300-MS-XX-
MG-SPA-626- by Schlage Commercial Lock Division; an Ingersoll-Rand company. 


2.5 EXIT DEVICES AND AUXILIARY ITEMS 


A. Exit Devices and Auxiliary Items: BHMA A156.3. 
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1. Manufacturers: Subject to compliance with requirements, provide products by Von 
Duprin; an Ingersoll-Rand company as indicated on schedule. 


2.6 LOCK CYLINDERS 


A. Lock Cylinders:  Tumbler type, constructed from brass or bronze, stainless steel, or nickel 
silver. 


1. Manufacturer:  Subject to compliance with requirements, provide products by 
SARGENT Manufacturing Company; an ASSA ABLOY Group company. Schlage 
Commercial Lock Division; an Ingersoll-Rand company as indicated on schedule. 


B. Standard Lock Cylinders:  BHMA A156.5; permanent cores that are removable; face finished to 
match lockset. 


C. Construction Master Keys:  Provide cylinders with feature that permits voiding of construction 
keys without cylinder removal.  Provide 10 construction master keys. 


D. Construction Cores:  Provide construction cores that are replaceable by permanent cores.  
Provide 10 construction master keys. 


2.7 KEYING 


A. Keying System:  Factory registered, complying with guidelines in BHMA A156.28, 
Appendix A.  Incorporate decisions made in keying conference. 


1. Existing System: 


a. Master key or grand master key locks to Owner's existing system: Sargent 
Schlage – NO  SUBSTITUTIONS. 


B. Keys:  Nickel silver. 


1. Stamping:  Permanently inscribe each key with a visual key control number and include 
the following notation: 


a. Notation:  Information to be furnished by Owner. 


2. Quantity:  In addition to one extra key blank for each lock, provide the following: 


a. Cylinder Change Keys: Locks keyed alike: 4 per set / locks keyed differed: 3 per 
lock. 


b. Master Keys:  Six per master group. 
c. Grand Master Keys:  Five. 
d. Great-Grand Master Keys:  Five. 


2.8 ACCESSORIES FOR PAIRS OF DOORS 


A. Astragals: BHMA A156.22. 
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2.9 SURFACE CLOSERS 


A. Surface Closers:  BHMA A156.4; rack-and-pinion hydraulic type with adjustable sweep and 
latch speeds controlled by key-operated valves and forged-steel main arm.  Comply with 
manufacturer's written recommendations for size of door closers depending on size of door, 
exposure to weather, and anticipated frequency of use.  Provide factory-sized closers, adjustable 
to meet field conditions and requirements for opening force. 


1. Manufacturers: Subject to compliance with requirements, provide product by 
Falcon Lock; an Ingersoll-Rand company as indicated on schedule. 


 Basis-of-Design Product: Subject to compliance with requirements, provide product 
 indicated on schedule or comparable product by one of the following: 


a. Falcon Lock; an Ingersoll-Rand company. 
b. Norton Door Controls; an ASSA ABLOY Group company. 
c. SARGENT Manufacturing Company; an ASSA ABLOY Group company. 


2.10 OVERHEAD STOPS AND HOLDERS 


A. Overhead Stops and Holders:  BHMA A156.8. 


1. Manufacturers: Subject to compliance with requirements, provide product by 
Glynn-Johnson; an Ingersoll-Rand company as indicated on schedule. 


 Basis-of-Design Product:  Subject to compliance with requirements, provide 
 product  indicated on schedule or comparable product by one of the following: 


a. Architectural Builders Hardware Mfg., Inc. 
b. Glynn-Johnson; an Ingersoll-Rand company. 
c. Rixson Specialty Door Controls; an ASSA ABLOY Group company. 


2.11 MECHANICAL STOPS AND HOLDERS 


A. Wall- and Floor-Mounted Stops: BHMA A156.16; polished cast brass, bronze, or 
aluminum base metal. 


1. Manufacturers: Subject to compliance with requirements, provide products by VES 
Hardware; an Ingersoll-Rand company as indicated on schedule. 


2.12 DOOR GASKETING 


A. Door Gasketing: BHMA A156.22; air leakage not to exceed 0.50 cfm per foot of crack 
length for gasketing other than for smoke control, as tested according to ASTM E 283; 
with resilient or flexible seal strips that are easily replaceable and readily available from 
stocks maintained by manufacturer. 
1. Manufacturers: Subject to compliance with requirements, provide products by one 


of the following: 
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a. Hager CompaniesNational Guard Products. 
b. Pemko Manufacturing Co.; an ASSA ABLOY Group company. 
c. Zero International. 


2.13 METAL PROTECTIVE TRIM UNITS 


A. Metal Protective Trim Units:  BHMA A156.6; fabricated from 0.050-inch- thick stainless steel; 
with manufacturer's standard machine or self-tapping screw fasteners. 


1. Manufacturers: Subject to compliance with requirements, provide product by IVES 
Hardware; an Ingersoll-Rand company. 


 Basis-of-Design Product:  Subject to compliance with requirements, provide 
 product  indicated on schedule or comparable product by one of the following: 


a. Hager Companies. 
b. IVES Hardware; an Ingersoll-Rand company. 
c. Rockwood Manufacturing Company. 


2.14 FABRICATION 


A. Manufacturer's Nameplate:  Do not provide products that have manufacturer's name or trade 
name displayed in a visible location except in conjunction with required fire-rated labels and as 
otherwise approved by Architect. 


1. Manufacturer's identification is permitted on rim of lock cylinders only. 


B. Base Metals:  Produce door hardware units of base metal indicated, fabricated by forming 
method indicated, using manufacturer's standard metal alloy, composition, temper, and 
hardness.  Furnish metals of a quality equal to or greater than that of specified door hardware 
units and BHMA A156.18. 


C. Fasteners:  Provide door hardware manufactured to comply with published templates prepared 
for machine, wood, and sheet metal screws.  Provide screws that comply with commercially 
recognized industry standards for application intended, except aluminum fasteners are not 
permitted.  Provide Phillips flat-head screws with finished heads to match surface of door 
hardware, unless otherwise indicated. 


1. Concealed Fasteners:  For door hardware units that are exposed when door is closed, 
except for units already specified with concealed fasteners.  Do not use through bolts for 
installation where bolt head or nut on opposite face is exposed unless it is the only means 
of securely attaching the door hardware.  Where through bolts are used on hollow door 
and frame construction, provide sleeves for each through bolt. 


2. Spacers or Sex Bolts:  For through bolting of hollow-metal doors. 
3. Fasteners for Wood Doors:  Comply with requirements in DHI WDHS.2, "Recommended 


Fasteners for Wood Doors." 
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2.15 FINISHES 


A. Provide finishes complying with BHMA A156.18 as indicated in door hardware schedule. 


B. Protect mechanical finishes on exposed surfaces from damage by applying a strippable, 
temporary protective covering before shipping. 


C. Appearance of Finished Work:  Variations in appearance of abutting or adjacent pieces are 
acceptable if they are within one-half of the range of approved Samples.  Noticeable variations 
in the same piece are not acceptable.  Variations in appearance of other components are 
acceptable if they are within the range of approved Samples and are assembled or installed to 
minimize contrast. 


PART 3 - EXECUTION 


3.1 EXAMINATION 


A. Examine doors and frames, with Installer present, for compliance with requirements for 
installation tolerances, labeled fire-rated door assembly construction, wall and floor 
construction, and other conditions affecting performance. 


B. Examine roughing-in for electrical power systems to verify actual locations of wiring 
connections before electrified door hardware installation. 


C. Proceed with installation only after unsatisfactory conditions have been corrected. 


3.2 PREPARATION 


A. Steel Doors and Frames:  For surface applied door hardware, drill and tap doors and frames 
according to ANSI/SDI A250.6. 


B. Wood Doors:  Comply with DHI WDHS.5 "Recommended Hardware Reinforcement Locations 
for Mineral Core Wood Flush Doors." 


3.3 INSTALLATION 


A. Mounting Heights:  Mount door hardware units at heights to comply with the following unless 
otherwise indicated or required to comply with governing regulations. 


1. Standard Steel Doors and Frames:  ANSI/SDI A250.8. 
2. Wood Doors:  DHI WDHS.3, "Recommended Locations for Architectural Hardware for 


Wood Flush Doors." 


B. Install each door hardware item to comply with manufacturer's written instructions.  Where 
cutting and fitting are required to install door hardware onto or into surfaces that are later to be 
painted or finished in another way, coordinate removal, storage, and reinstallation of surface 
protective trim units with finishing.  Do not install surface-mounted items until finishes have 
been completed on substrates involved. 







Community College of Philadelphia  UCI Architects, Inc.  PN 911 
West Building – Fourth Floor Renovations  Addendum No 4 | September 10, 2013 
 


DOOR HARDWARE - 08710 Page 11 of 16 


1. Set units level, plumb, and true to line and location.  Adjust and reinforce attachment 
substrates as necessary for proper installation and operation. 


2. Drill and countersink units that are not factory prepared for anchorage fasteners.  Space 
fasteners and anchors according to industry standards. 


C. Hinges:  Install types and in quantities indicated in door hardware schedule but not fewer than 
the number recommended by manufacturer for application indicated or one hinge for every 30 
inches of door height, whichever is more stringent, unless other equivalent means of support for 
door, such as spring hinges or pivots, are provided. 


D. Lock Cylinders:  Install construction cores to secure building and areas during construction 
period. 


1. Replace construction cores with permanent cores as directed by Owner. 
2. Furnish permanent cores to Owner for installation. 


E. Stops:  Provide floor stops for doors unless wall or other type stops are indicated in door 
hardware schedule.  Do not mount floor stops where they will impede traffic. 


3.4 ADJUSTING 


A. Initial Adjustment:  Adjust and check each operating item of door hardware and each door to 
ensure proper operation or function of every unit.  Replace units that cannot be adjusted to 
operate as intended.  Adjust door control devices to compensate for final operation of heating 
and ventilating equipment and to comply with referenced accessibility requirements. 


1. Door Closers:  Adjust sweep period to comply with accessibility requirements and 
requirements of authorities having jurisdiction. 


3.5 CLEANING AND PROTECTION 


A. Clean adjacent surfaces soiled by door hardware installation. 


B. Clean operating items as necessary to restore proper function and finish. 


C. Provide final protection and maintain conditions that ensure that door hardware is without 
damage or deterioration at time of Substantial Completion. 


3.6 DEMONSTRATION 


A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 
adjust, operate, and maintain door hardware and door hardware finishes.  Refer to 
Section 01820 "Demonstration and Training." 


3.7 DOOR HARDWARE SCHEDULE 


A. Hardware Set 001 
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 Door numbers: W4-41C, W4-44C 


 Each to have: 


 3  Ea  Hinge      5BB1 4.5 x 4.5    652  Ives 


 1  Ea  Store/Utility Room Lock L9466L 06A    626  Schlage 


 1  Ea  Mortise Cylinder   Provide product by Schlage equivalent to: 


    64-41 x Required Cam  626  Sargent 


 2  Ea  Cylinder Core    Provide product by Schlage equivalent to: 


    10 6300        Sargent 


 2  Ea  Kick Plate     8400 10” x 2” LDW   630  Ives 


 1  Ea  Wall Stop     WS406CCV or FS438  630  Ives 


 3  Ea  Silencer     S64       GRY Ives 


 


B. Hardware Set 002 


 Door numbers: W4-22D 


 Each to have: 


 3  Ea  Hinge      5BB1 4.5 x 4.5    652  Ives 


 1  Ea  Store/Utility Room Lock L9466L 06A    626  Schlage 


 1  Ea  Mortise Cylinder   Provide product by Schlage equivalent to: 


     4-41 x Required Cam  626  Sargent 


 2  Ea  Cylinder Core    Provide product by Schlage equivalent to: 


     10 6300        Sargent 


 2  Ea  Kick Plate     8400 10” x 2” LDW   630  Ives 


 1  Ea  Overhead Stop    450S      630  Ives 


 3  Ea  Silencer     S64       GRY Ives 


 


C. Hardware Set 003 
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 Door numbers: W4-29A 


 Each to have: 


 6   Ea   Hinge       5BB1 4.5 X 4.5 NRP   652  Ives 


 2   Ea   Manual Flushbolt    FB458       626  Ives 


 1   Ea   Dust Proof Strike    DP2       626  Ives 


 1   Ea   Store/Utility Room Lock L9080L 06A     626  Schlage 


 1   Ea  Mortise Cylinder   Provide product by Schlage equivalent to: 


     64-41 X REQUIRED CAM 626  Sargent 


 1   Ea   Cylinder Core    Provide product by Schlage equivalent to: 


     10 6300        Sargent 


 2   Ea   Wall Stop      WS406CCV OR FS438 630   Ives 


 2   Ea   Silencer      SR64       GRY  Ives 


 


D. Hardware Set 004 


 Door numbers: W4-28A 


 Each to have: 


 3  Ea  Hinge      5BB1 4.5 x 4.5 NRP  652  Ives 


 1  Ea  Storeroom Lock    L9080L 06A    626  Schlage 


 1  Ea  Mortise Cylinder   Provide product by Schlage equivalent to: 


     64-41 x Required Cam  626  Sargent 


 1  Ea  Cylinder Core    Provide product by Schlage equivalent to: 


     10 6300        Sargent 


 1  Ea  Surface Closer    SC71 RW/PA    689  Falcon 


 1  Ea  Overhead Stop    100S      630  Ives 


 3  Ea  Silencer     S64       GRY Ives 
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E. Hardware Set 005 


 Door numbers: W4-22E, W4-22C,  W4-28C, W4-44B, W4-47B, W4-41B 


 Each to have: 


 3  Ea  Hinge      5BB1 4.5 x 4.5    652  Ives 


 1  Ea  Passage Set     L9010 06A     626  Schlage 


 2  Ea  Kick Plate     8400 10” x 2” LDW   630  Ives 


 1  Ea  Wall Stop     WS406CCV or FS438  630  Ives 


 3  Ea  Silencer     S64       GRY Ives 


 


F. Hardware Set 006 


Door numbers: W4-27, W4-37, W4-50, W4-21, W4-22A, W4-22B, W4-28B, W4-38, W4-41A, 
W4-44A, W4-47A 


 Each to have: 


 3   Ea   Hinge      5BB1 4.5 X 4.5 NRP    652  Ives 


 1  Ea   Power Transfer    EPT-10       689  Von Duprin  


 1   Ea   Panic Hardware   CX98L 996L      626  Von Duprin 


1  Ea  Classroom Set   AD-300-MS-70-MG-SPA  626  Schlage 


 1   Ea   Rim Cylinder    Provide product by Schlage equivalent to: 


    64-34        626  Sargent 


 1   Ea   Mortise Cylinder   Provide product by Schlage equivalent to: 


    64-41 X Required Cam    626  Sargent 


 2   Ea   Cylinder Core    Provide product by Schlage equivalent to:  


    10 6300         Sargent 


1   Ea   Surface Closer    SC71 RW/PA      689  Falcon 


1   Ea  Kick Plate     8400 10" X 2" LDW    630  Ives 


1   Ea   Wall Stop     WS406CCV OR FS438    630  Ives 


1   Set   Seals     S88D        DKB  Pem 
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2   Ea   Card Read Furnished by C Bord         B/O 


1   Ea   Power Supply    PS873        GRY  Von Duprin 


 


G. Hardware Set 007 


 Door numbers: W4-29B 


 Each to have: 


6   Ea   HINGE     5BB1HW 4.5 X 4.5 NRP   652  Ives 


2 1 Ea   POWER TRANSFER  EPT-10       689  Von Duprin 


1   Ea   MULLION     KR4954       689  Von Duprin 


2   Ea   FIRE EXIT HARDWARE  RX98EO-F    626  Von Duprin 


1  Ea  Classroom Set   AD-300-MS-70-MG-SPA  626  Schlage 


1   Ea   Exit Device     9827EO        626  Von Duprin 


2   Ea   MORTISE CYLINDER  Provide product by Schlage equivalent to: 


   64-41 X REQUIRED CAM 626  Sargent 


 2   Ea   CYLINDER CORE   Provide product by Schlage equivalent to: 


   10 6300        Sargent 


1   Ea   EXIT TRIM     VIP993-MG-FSE-06   626  Schlage 


1   Ea   ASTRAGAL     297AS       AL   Pemko 


2   Ea   SURFACE CLOSER   SC71 RW/PA     689  Falcon 


2   Ea   KICK PLATE     8400 10" X 1" LDW   630  Ives 


2   EA  WALL STOP    WS406CCV OR FS438     630  Ives 


1   Set   SEALS      S88D       DKB  Pemko 


2   Ea   Card Reader Furnished by C Bord       B/O 


1   Ea   Power Supply     PS873       GRY  Von Duprin  


DOOR OPERATION: Entrance from outside by valid credential or key override. Free egress 
from inside always. 
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END OF SECTION 08710 
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10 September 2013 
 


ADDENDUM No 4 
 
To Drawings prepared by: 
 
  UCI ARCHITECTS, INC.  
  1630 Pine Street     
  Philadelphia, PA 19103    
 
For the Project: CCP West Building Fourth Floor Renovations  
Project No.: 911 
 


 
I.     INSTRUCTIONS 
 


A. All Work preformed under this Supplement shall be subject to the General Conditions of 
the Contract in connection with the Project. 


 
II.    DRAWINGS 
 


A. The following items describe modifications to the Contract Drawings. Contractor is 
directed to add, or remove and replace the notations as indicated, or provide the work 
described herein. 
 
1. Drawing CL-CS-1:  REVISE package title. 
2. Drawing CL-CS-2:  REVISE drawing list. 
3. Drawing CLE-104.A:  ADD fire alarm devices and notes for scope of 


work.   
4. Drawing CLE-104.B:  ADD fire alarm devices and notes for scope of 


work.   
5. Drawing CLE-104.C:  ADD fire alarm devices and notes for scope of 


work.   
 
III.     SPECIFICATIONS 
 


A. The following items are changes to specifications sections and describe a change in scope 
of the Contractor’s Work. Contractor is directed to add, or remove and replace the 
sections indicated, or provide the work described herein. 


 
 1.  Specification Section 00000 - Project Manual Cover: 
  a. Replace this document in its entirety with the attached document.   


 
 2.  Specification Section 00010 Table of Contents: 
  a. Replace this document in its entirety with the attached document.   
   
  3.  Specification Section 00015 List of Drawings: 


a. Replace this document in its entirety with the attached document. 
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   4.  Specification Section 08710 – Door Hardware: 
a.    Replace this document in its entirety with the attached document to: 


1) ADD self contained electronic locks 
2) REVISE acceptable door hardware manufactures. 


  
 
     III.   QUESTIONS AND RESPONSES  
 


B-016: Who removes demo material off site for each trade? 
  
 Response: Each respective Prime is responsible for removing their waste material, 


demolition or otherwise, from the site (the fourth floor construction area) to the 
construction dumpster. The General Trades contractor will provide and maintain the 
construction dumpster. 


 
B-017: Who supplies and installs the VFD's? 
  
 Response: Mechanical contractor shall provide and install VFD 
 
 
 
 
  


- END OF ADDENDUM No 4 -  





