pennsylvania
DEPARTMENT OF LABOR & INDUSTRY

BUREAU OF LABOR LAW COMPLIANCE

# PREVAILING WAGES PROJECT RATES

**Project Name:** Renovations, 4th Chem and Science Labs

**Awarding Agency:** Community College of Philadelphia
**Contract Award Date:** 5/2/2013
**Serial Number:** 13-01576
**Project Classification:** Building
**Determination Date:** 3/14/2013
**Assigned Field Office:** Philadelphia
**Field Office Phone Number:** 215-560-1858
**Toll Free Phone Number:**

## Philadelphia County

| Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Asbestos & Insulation Workers | 5/1/2010 | | $39.64 | $28.00 | $67.64 |
| Asbestos & Insulation Workers | 5/1/2011 | | $40.39 | $28.00 | $68.39 |
| Asbestos & Insulation Workers | 5/1/2012 | | $41.39 | $28.00 | $69.39 |
| Boilermaker (Commercial, Institutional, and Minor Repair Work) | 1/1/2010 | | $23.59 | $15.15 | $38.74 |
| Boilermaker (Commercial, Institutional, and Minor Repair Work) | 3/1/2011 | | $24.22 | $16.02 | $40.24 |
| Boilermaker (Commercial, Institutional, and Minor Repair Work) | 5/1/2012 | | $24.84 | $16.90 | $41.74 |
| Boilermaker (Commercial, Institutional, and Minor Repair Work) | 3/1/2013 | | $25.43 | $17.31 | $42.74 |
| Boilermaker (Commercial, Institutional, and Minor Repair Work) | 4/1/2013 | | $25.23 | $17.51 | $42.74 |
| Boilermakers | 1/1/2011 | | $37.35 | $28.12 | $65.47 |
| Boilermakers | 1/1/2012 | | $37.62 | $29.85 | $67.47 |
| Boilermakers | 9/30/2012 | | $39.97 | $29.85 | $69.82 |
| Boilermakers | 1/1/2013 | | $38.69 | $31.13 | $69.82 |
| Bricklayer | 5/1/2010 | | $34.06 | $22.55 | $56.61 |
| Bricklayer | 5/1/2011 | | $34.06 | $23.35 | $57.41 |
| Bricklayer | 5/1/2012 | | $35.06 | $23.65 | $58.71 |
| Bricklayer | 5/1/2013 | | $36.46 | $23.65 | $60.11 |
| Bricklayer | 5/1/2014 | | $38.11 | $23.65 | $61.76 |

## PREVAILING WAGES PROJECT RATES

| Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Bricklayer | 5/1/2015 | | $39.76 | $23.65 | $63.41 |
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2012 | | $44.91 | $24.34 | $69.25 |
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2013 | | $46.57 | $24.34 | $70.91 |
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2014 | | $48.59 | $24.34 | $72.93 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2012 | | $39.05 | $24.34 | $63.39 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2013 | | $40.50 | $24.34 | $64.84 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2014 | | $42.25 | $24.34 | $66.59 |
| Carpenter - Rodman (Surveying & Layout) | 5/1/2012 | | $17.96 | $21.88 | $39.84 |
| Carpenter - Rodman (Surveying & Layout) | 5/1/2013 | | $18.63 | $21.88 | $40.51 |
| Carpenter - Rodman (Surveying & Layout) | 5/1/2014 | | $19.43 | $21.88 | $41.31 |
| Carpenters | 5/1/2011 | | $38.10 | $23.84 | $61.94 |
| Carpenters | 5/1/2012 | | $39.05 | $24.34 | $63.39 |
| Carpenters | 5/1/2013 | | $40.50 | $24.34 | $64.84 |
| Carpenters | 5/1/2014 | | $42.25 | $24.34 | $66.59 |
| Cement Masons | 5/1/2010 | | $32.20 | $25.71 | $57.91 |
| Cement Masons | 5/1/2011 | | $32.45 | $26.46 | $58.91 |
| Cement Masons | 5/1/2012 | | $32.55 | $27.71 | $60.26 |
| Cement Masons | 5/1/2013 | | $32.55 | $29.06 | $61.61 |
| Cement Masons | 5/1/2014 | | $32.55 | $30.66 | $63.21 |
| DockBuilder/Pile Drivers (Building, Heavy & Highway) | 7/1/2011 | | $38.15 | $28.27 | $66.42 |
| DockBuilder/Pile Drivers (Building, Heavy & Highway) | 7/1/2012 | | $38.80 | $29.07 | $67.87 |
| DockBuilder/Pile Drivers Divers (Building Heavy & Highway) | 7/1/2010 | | $45.12 | $27.57 | $72.69 |
| Drapery Installers | 5/1/2010 | | $31.34 | $22.24 | $53.58 |
| Drywall Finisher | 5/1/2010 | | $33.00 | $22.41 | $55.41 |
| Drywall Finisher | 5/1/2011 | | $33.11 | $23.45 | $56.56 |
| Drywall Finisher | 5/1/2012 | | $34.09 | $23.87 | $57.96 |
| Electric Lineman | 5/31/2010 | | $44.62 | $19.50 | $64.12 |
| Electric Lineman | 5/31/2011 | | $45.63 | $19.77 | $65.40 |
| Electric Lineman | 11/28/2011 | | $46.67 | $20.04 | $66.71 |

## PREVAILING WAGES PROJECT RATES

| Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Electric Lineman | 5/28/2012 | | $47.72 | $20.33 | $68.05 |
| Electric Lineman | 11/26/2012 | | $48.79 | $20.61 | $69.40 |
| Electricians | 5/3/2010 | | $46.85 | $26.13 | $72.98 |
| Electricians | 5/2/2011 | | $46.85 | $29.89 | $76.74 |
| Electricians | 4/30/2012 | | $48.68 | $31.06 | $79.74 |
| Electricians-Telecommunications Senior Technician | 5/3/2010 | | $42.03 | $17.98 | $60.01 |
| Electricians-Telecommunications Senior Technician | 5/2/2011 | | $43.29 | $19.71 | $63.00 |
| Electricians-Telecommunications Senior Technician | 4/30/2012 | | $45.37 | $20.63 | $66.00 |
| Electricians-Telecommunications Tech A (See notes) | 5/3/2010 | | $37.46 | $17.15 | $54.61 |
| Electricians-Telecommunications Tech A (See notes) | 5/2/2011 | | $38.76 | $18.85 | $57.61 |
| Electricians-Telecommunications Tech A (See notes) | 4/30/2012 | | $40.86 | $19.75 | $60.61 |
| Elevator Constructor | 1/1/2011 | | $48.15 | $21.99 | $70.14 |
| Elevator Constructor | 1/1/2012 | | $49.30 | $23.84 | $73.14 |
| Elevator Constructor | 1/1/2013 | | $49.84 | $25.49 | $75.33 |
| Floor Layer | 5/1/2010 | | $37.41 | $24.06 | $61.47 |
| Floor Layer | 5/1/2012 | | $39.16 | $24.86 | $64.02 |
| Floor Layer | 5/1/2013 | | $40.71 | $24.86 | $65.57 |
| Floor Layer | 5/1/2014 | | $42.56 | $24.86 | $67.42 |
| Glazier | 5/1/2010 | | $36.67 | $24.53 | $61.20 |
| Glazier | 5/1/2011 | | $37.35 | $25.25 | $62.60 |
| Glazier | 5/1/2012 | | $38.35 | $25.75 | $64.10 |
| Iron Workers (Bridge, Structural, Ornamental, Precast) | 7/1/2011 | | $44.70 | $27.19 | $71.89 |
| Iron Workers (Bridge, Structural, Ornamental, Precast) | 7/1/2012 | | $44.70 | $28.14 | $72.84 |
| Iron Workers (Riggers) | 7/1/2011 | | $35.52 | $23.98 | $59.50 |
| Iron Workers (Riggers) | 7/1/2012 | | $36.22 | $24.63 | $60.85 |
| Iron Workers - Reinforcing Steel Mesh - Rebar | 7/1/2011 | | $38.03 | $25.40 | $63.43 |
| Iron Workers - Reinforcing Steel Mesh - Rebar | 7/1/2012 | | $38.83 | $26.00 | $64.83 |
| Laborers (Class 01 - See notes) | 5/1/2010 | | $23.85 | $22.30 | $46.15 |
| Laborers (Class 01 - See notes) | 5/1/2011 | | $24.75 | $22.30 | $47.05 |

## PREVAILING WAGES PROJECT RATES

| Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Laborers (Class 01 - See notes) | 5/1/2012 | | $25.15 | $23.00 | $48.15 |
| Laborers (Class 02 - See notes) | 5/1/2010 | | $25.97 | $21.73 | $47.70 |
| Laborers (Class 02 - See notes) | 5/1/2011 | | $26.87 | $21.73 | $48.60 |
| Laborers (Class 02 - See notes) | 5/1/2012 | | $26.45 | $22.85 | $49.30 |
| Laborers (Class 03 - See notes) | 5/1/2010 | | $24.37 | $22.28 | $46.65 |
| Laborers (Class 03 - See notes) | 5/1/2011 | | $25.17 | $22.28 | $47.45 |
| Laborers (Class 03 - See notes) | 5/1/2012 | | $25.45 | $23.23 | $48.68 |
| Laborers (Class 04 - See notes) | 5/1/2011 | | $25.27 | $21.65 | $46.92 |
| Laborers (Class 04 - See notes) | 5/1/2012 | | $25.45 | $23.23 | $48.68 |
| Laborers (Class 05 - See notes) | 5/1/2011 | | $25.42 | $21.45 | $46.87 |
| Laborers (Class 05 - See notes) | 5/1/2012 | | $25.35 | $22.80 | $48.15 |
| Landscape Laborer | 4/1/2009 | | $18.31 | $19.98 | $38.29 |
| Landscape Laborer | 5/1/2012 | | $18.71 | $21.03 | $39.74 |
| Marble Finisher | 5/1/2010 | | $28.63 | $19.97 | $48.60 |
| Marble Finisher | 5/1/2011 | | $28.68 | $20.72 | $49.40 |
| Marble Finisher | 5/1/2012 | | $29.27 | $21.02 | $50.29 |
| Marble Finisher | 5/1/2013 | | $30.34 | $21.02 | $51.36 |
| Marble Finisher | 5/1/2014 | | $31.92 | $21.02 | $52.94 |
| Marble Finisher | 5/1/2015 | | $33.50 | $21.02 | $54.52 |
| Marble Mason | 5/1/2011 | | $34.35 | $22.58 | $56.93 |
| Marble Mason | 5/1/2012 | | $35.25 | $22.90 | $58.15 |
| Marble Mason | 5/1/2013 | | $36.65 | $22.90 | $59.55 |
| Marble Mason | 5/1/2014 | | $38.30 | $22.90 | $61.20 |
| Marble Mason | 5/1/2015 | | $39.95 | $22.90 | $62.85 |
| Millwright | 7/1/2011 | | $35.78 | $26.99 | $62.77 |
| Millwright | 7/1/2012 | | $36.11 | $27.88 | $63.99 |
| Operators Class 01 - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $40.04 | $22.07 | $62.11 |
| Operators Class 01 - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $40.04 | $23.42 | $63.46 |
| Operators Class 01 - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $40.43 | $24.48 | $64.91 |
| Operators Class 01 - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $40.81 | $25.55 | $66.36 |

## PREVAILING WAGES PROJECT RATES

| Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Operators Class 01a - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $43.04 | $22.96 | $66.00 |
| Operators Class 01a - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $43.04 | $24.31 | $67.35 |
| Operators Class 01a - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $43.42 | $25.38 | $68.80 |
| Operators Class 01a - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $43.80 | $26.45 | $70.25 |
| Operators Class 02 - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $39.79 | $22.00 | $61.79 |
| Operators Class 02 - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $39.79 | $23.35 | $63.14 |
| Operators Class 02 - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $40.18 | $24.41 | $64.59 |
| Operators Class 02 - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $40.56 | $25.48 | $66.04 |
| Operators Class 02a - See Notes (Building, Heavy, Highway) | 5/1/2009 | | $42.80 | $21.88 | $64.68 |
| Operators Class 02a - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $42.80 | $22.88 | $65.68 |
| Operators Class 02a - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $42.80 | $24.23 | $67.03 |
| Operators Class 02a - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $43.17 | $25.31 | $68.48 |
| Operators Class 02a - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $43.57 | $26.36 | $69.93 |
| Operators Class 03 - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $35.71 | $20.79 | $56.50 |
| Operators Class 03 - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $35.71 | $22.14 | $57.85 |
| Operators Class 03 - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $36.10 | $23.20 | $59.30 |
| Operators Class 03 - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $36.48 | $24.27 | $60.75 |
| Operators Class 04 - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $35.40 | $20.71 | $56.11 |
| Operators Class 04 - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $35.40 | $22.06 | $57.46 |
| Operators Class 04 - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $35.79 | $23.12 | $58.91 |
| Operators Class 04 - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $36.17 | $24.19 | $60.36 |
| Operators Class 05 - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $33.68 | $20.20 | $53.88 |
| Operators Class 05 - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $33.68 | $21.55 | $55.23 |
| Operators Class 05 - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $34.07 | $22.61 | $56.68 |
| Operators Class 05 - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $34.45 | $23.68 | $58.13 |
| Operators Class 06 - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $32.69 | $19.91 | $52.60 |

## PREVAILING WAGES PROJECT RATES

| Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Operators Class 06 - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $32.69 | $21.26 | $53.95 |
| Operators Class 06 - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $33.08 | $22.32 | $55.40 |
| Operators Class 06 - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $33.46 | $23.39 | $56.85 |
| Operators Class 07 (A) - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $48.05 | $25.55 | $73.60 |
| Operators Class 07 (A) - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $48.05 | $27.10 | $75.15 |
| Operators Class 07 (A) - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $48.51 | $28.38 | $76.89 |
| Operators Class 07 (A) - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $48.97 | $29.66 | $78.63 |
| Operators Class 07 (B) - See Notes (Building, Heavy, Highway) | 5/1/2010 | | $47.75 | $25.47 | $73.22 |
| Operators Class 07 (B) - See Notes (Building, Heavy, Highway) | 5/1/2011 | | $47.75 | $27.02 | $74.77 |
| Operators Class 07 (B) - See Notes (Building, Heavy, Highway) | 5/1/2012 | | $48.21 | $28.30 | $76.51 |
| Operators Class 07 (B) - See Notes (Building, Heavy, Highway) | 5/1/2013 | | $48.67 | $29.58 | $78.25 |
| Painters Class 1 (see notes) | 5/1/2010 | | $32.31 | $20.84 | $53.15 |
| Painters Class 1 (see notes) | 5/1/2011 | | $32.94 | $21.49 | $54.43 |
| Painters Class 1 (see notes) | 5/1/2012 | | $33.92 | $21.91 | $55.83 |
| Painters Class 2 (see notes) | 5/1/2010 | | $40.85 | $20.94 | $61.79 |
| Painters Class 2 (see notes) | 5/1/2011 | | $42.20 | $21.59 | $63.79 |
| Painters Class 2 (see notes) | 11/1/2011 | | $44.17 | $21.62 | $65.79 |
| Painters Class 2 (see notes) | 5/1/2012 | | $45.25 | $22.04 | $67.29 |
| Painters Class 2 (see notes) | 11/1/2012 | | $46.75 | $22.04 | $68.79 |
| Painters Class 3 (see notes) | 5/1/2010 | | $32.69 | $20.84 | $53.53 |
| Painters Class 3 (see notes) | 5/1/2011 | | $33.32 | $21.49 | $54.81 |
| Painters Class 3 (see notes) | 5/1/2012 | | $34.30 | $21.91 | $56.21 |
| Plasterers | 5/1/2010 | | $32.90 | $24.85 | $57.75 |
| Plumbers | 5/1/2010 | | $41.53 | $26.01 | $67.54 |
| Plumbers | 5/1/2011 | | $41.53 | $28.01 | $69.54 |
| Plumbers | 5/1/2012 | | $42.93 | $28.88 | $71.81 |
| Pointers, Caulkers, Cleaners | 5/1/2010 | | $35.05 | $21.60 | $56.65 |
| Pointers, Caulkers, Cleaners | 5/1/2011 | | $35.10 | $22.45 | $57.55 |
| Pointers, Caulkers, Cleaners | 5/1/2012 | | $36.10 | $22.75 | $58.85 |

## PREVAILING WAGES PROJECT RATES

| Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Pointers, Caulkers, Cleaners | 5/1/2013 | | $37.50 | $22.75 | $60.25 |
| Pointers, Caulkers, Cleaners | 5/1/2014 | | $39.15 | $22.75 | $61.90 |
| Pointers, Caulkers, Cleaners | 5/1/2015 | | $40.80 | $22.75 | $63.55 |
| Roofers (Composition) | 5/1/2010 | | $30.75 | $24.95 | $55.70 |
| Roofers (Composition) | 5/1/2011 | | $30.75 | $25.95 | $56.70 |
| Roofers (Composition) | 5/1/2012 | | $31.05 | $26.95 | $58.00 |
| Roofers (Shingle, Slate, Tile) | 5/1/2009 | | $23.25 | $13.62 | $36.87 |
| Roofers (Shingle, Slate, Tile) | 5/1/2011 | | $23.75 | $15.62 | $39.37 |
| Roofers (Shingle, Slate, Tile) | 5/1/2012 | | $24.00 | $16.37 | $40.37 |
| Sheet Metal Workers | 5/1/2010 | | $38.36 | $32.67 | $71.03 |
| Sheet Metal Workers (Building, Heavy, Highway) | 5/1/2011 | | $38.36 | $32.67 | $71.03 |
| Sheet Metal Workers (Building, Heavy, Highway) | 5/1/2012 | | $39.66 | $33.27 | $72.93 |
| Sign Makers and Hangars | 5/21/2010 | | $24.33 | $16.37 | $40.70 |
| Sign Makers and Hangars | 5/20/2011 | | $23.70 | $17.69 | $41.39 |
| Sprinklerfitters | 1/1/2011 | | $46.62 | $19.85 | $66.47 |
| Sprinklerfitters | 5/1/2011 | | $46.47 | $20.35 | $66.82 |
| Sprinklerfitters | 1/1/2012 | | $46.65 | $20.82 | $67.47 |
| Sprinklerfitters | 1/1/2013 | | $47.55 | $21.17 | $68.72 |
| Steamfitters | 5/1/2012 | | $46.50 | $26.86 | $73.36 |
| Stone Masons | 5/1/2010 | | $34.36 | $21.77 | $56.13 |
| Stone Masons | 5/1/2011 | | $34.35 | $22.58 | $56.93 |
| Stone Masons | 5/1/2012 | | $35.25 | $22.90 | $58.15 |
| Stone Masons | 5/1/2013 | | $36.65 | $22.90 | $59.55 |
| Stone Masons | 5/1/2014 | | $38.30 | $22.90 | $61.20 |
| Stone Masons | 5/1/2015 | | $39.95 | $22.90 | $62.85 |
| Terrazzo Finisher | 5/1/2010 | | $32.41 | $19.06 | $51.47 |
| Terrazzo Finisher | 5/1/2011 | | $32.41 | $19.96 | $52.37 |
| Terrazzo Finisher | 5/1/2012 | | $33.06 | $20.26 | $53.32 |
| Terrazzo Finisher | 5/1/2013 | | $34.19 | $20.26 | $54.45 |
| Terrazzo Finisher | 5/1/2014 | | $35.86 | $20.26 | $56.12 |

## PREVAILING WAGES PROJECT RATES

| Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Terrazzo Finisher | 5/1/2015 | | $37.53 | $20.26 | $57.79 |
| Terrazzo Grinder | 5/1/2011 | | $32.66 | $19.96 | $52.62 |
| Terrazzo Grinder | 5/1/2012 | | $33.31 | $20.26 | $53.57 |
| Terrazzo Grinder | 5/1/2013 | | $34.44 | $20.26 | $54.70 |
| Terrazzo Grinder | 5/1/2014 | | $36.12 | $20.26 | $56.38 |
| Terrazzo Grinder | 5/1/2015 | | $37.80 | $20.26 | $58.06 |
| Terrazzo Mechanics | 5/1/2010 | | $35.41 | $21.67 | $57.08 |
| Terrazzo Mechanics | 5/1/2011 | | $36.30 | $21.78 | $58.08 |
| Terrazzo Mechanics | 5/1/2012 | | $37.05 | $22.08 | $59.13 |
| Terrazzo Mechanics | 5/1/2013 | | $38.30 | $22.08 | $60.38 |
| Terrazzo Mechanics | 5/1/2014 | | $40.15 | $22.08 | $62.23 |
| Terrazzo Mechanics | 5/1/2015 | | $42.00 | $22.08 | $64.08 |
| Tile Finisher | 5/1/2010 | | $29.11 | $20.59 | $49.70 |
| Tile Finisher | 5/1/2011 | | $29.16 | $21.34 | $50.50 |
| Tile Finisher | 5/1/2012 | | $29.77 | $21.64 | $51.41 |
| Tile Finisher | 5/1/2013 | | $30.86 | $21.64 | $52.50 |
| Tile Finisher | 5/1/2014 | | $32.47 | $21.64 | $54.11 |
| Tile Finisher | 5/1/2015 | | $34.08 | $21.64 | $55.72 |
| Tile Layers | 5/1/2010 | | $36.15 | $21.03 | $57.18 |
| Tile Layers | 5/1/2011 | | $36.20 | $21.78 | $57.98 |
| Tile Layers | 5/1/2012 | | $36.95 | $22.08 | $59.03 |
| Tile Layers | 5/1/2013 | | $38.20 | $22.08 | $60.28 |
| Tile Layers | 5/1/2014 | | $40.05 | $22.08 | $62.13 |
| Tile Layers | 5/1/2015 | | $41.90 | $22.08 | $63.98 |
| Truckdriver class 1(see notes) | 5/1/2010 | | $26.00 | $13.48 | $39.48 |
| Truckdriver class 1(see notes) | 5/1/2011 | | $26.65 | $13.90 | $40.55 |
| Truckdriver class 1(see notes) | 5/1/2012 | | $26.65 | $14.16 | $40.81 |
| Truckdriver class 1(see notes) | 5/1/2012 | | $27.54 | $14.16 | $41.70 |
| Truckdriver class 2 (see notes) | 5/1/2010 | | $26.00 | $13.48 | $39.48 |
| Truckdriver class 2 (see notes) | 5/1/2012 | | $27.64 | $14.16 | $41.80 |
| Truckdriver class 3 (see notes) | 5/1/2010 | | $26.25 | $13.48 | $39.73 |

## PREVAILING WAGES PROJECT RATES

| Building | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Truckdriver class 3 (see notes) | 5/1/2012 | | $27.89 | $14.16 | $42.05 |

## PREVAILING WAGES PROJECT RATES

| Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2010 | | $43.76 | $23.40 | $67.16 |
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2011 | | $44.56 | $23.90 | $68.46 |
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2012 | | $45.61 | $24.44 | $70.05 |
| Carpenter - Chief of Party (Surveying & Layout) | 5/1/2013 | | $47.28 | $24.44 | $71.72 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2010 | | $38.05 | $23.40 | $61.45 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2011 | | $38.75 | $23.90 | $62.65 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2012 | | $39.66 | $24.44 | $64.10 |
| Carpenter - Instrument Person (Surveying & Layout) | 5/1/2013 | | $41.11 | $24.44 | $65.55 |
| Carpenter - Rodman (Surveying & Layout) | 5/1/2010 | | $30.44 | $23.40 | $53.84 |
| Carpenter - Rodman (Surveying & Layout) | 5/1/2011 | | $31.00 | $21.89 | $52.89 |
| Carpenter - Rodman (Surveying & Layout) | 5/1/2012 | | $31.73 | $23.43 | $55.16 |
| Carpenter - Rodman (Surveying & Layout) | 5/1/2013 | | $32.89 | $23.43 | $56.32 |
| Carpenters | 5/1/2010 | | $38.05 | $23.40 | $61.45 |
| Carpenters | 5/1/2011 | | $38.75 | $23.90 | $62.65 |
| Carpenters | 5/1/2012 | | $39.66 | $24.44 | $64.10 |
| Carpenters | 5/1/2013 | | $41.11 | $24.44 | $65.55 |
| Cement Masons | 5/1/2010 | | $31.10 | $25.46 | $56.56 |
| Cement Masons | 5/1/2011 | | $31.35 | $26.21 | $57.56 |
| Cement Masons | 5/1/2012 | | $31.35 | $27.46 | $58.81 |
| Cement Masons | 5/1/2013 | | $33.85 | $26.21 | $60.06 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2010 | | $44.70 | $26.69 | $71.39 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2011 | | $44.70 | $27.19 | $71.89 |
| Iron Workers (Bridge, Structural Steel, Ornamental, Precast, Reinforcing) | 7/1/2012 | | $44.70 | $28.14 | $72.84 |
| Laborers (Class 01 - See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 01 - See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 01 - See notes) | 5/1/2012 | | $26.00 | $22.95 | $48.95 |
| Laborers (Class 02 - See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 02 - See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 02 - See notes) | 5/1/2012 | | $26.20 | $22.95 | $49.15 |

## PREVAILING WAGES PROJECT RATES

| Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Laborers (Class 03 - See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 03 - See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 03 - See notes) | 5/1/2012 | | $26.20 | $22.95 | $49.15 |
| Laborers (Class 04 - See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 04 - See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 04 - See notes) | 5/1/2012 | | $20.80 | $22.95 | $43.75 |
| Laborers (Class 05 - See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 05 - See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 05 - See notes) | 5/1/2012 | | $26.85 | $22.95 | $49.80 |
| Laborers (Class 06 - See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 06 - See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 06 - See notes) | 5/1/2012 | | $26.90 | $22.95 | $49.85 |
| Laborers (Class 07 - See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 07 - See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 07 - See notes) | 5/1/2012 | | $26.75 | $22.95 | $49.70 |
| Laborers (Class 08 - See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 08 - See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 08 - See notes) | 5/1/2012 | | $26.50 | $22.95 | $49.45 |
| Laborers (Class 09 - See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 09 - See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 09 - See notes) | 5/1/2012 | | $26.35 | $22.95 | $49.30 |
| Laborers (Class 10- See notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 10- See notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 10- See notes) | 5/1/2012 | | $26.50 | $22.95 | $49.45 |
| Laborers (Class 11 -See Notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 11 -See Notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 11 -See Notes) | 5/1/2012 | | $26.40 | $22.95 | $49.35 |
| Laborers (Class 12 -See Notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 12 -See Notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 12 -See Notes) | 5/1/2012 | | $28.10 | $22.95 | $51.05 |
| Laborers (Class 13 -See Notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |

## PREVAILING WAGES PROJECT RATES

| Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|
| Laborers (Class 13 -See Notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 13 -See Notes) | 5/1/2012 | | $30.13 | $22.95 | $53.08 |
| Laborers (Class 14 -See Notes) | 5/1/2010 | | $25.15 | $22.00 | $47.15 |
| Laborers (Class 14 -See Notes) | 5/1/2011 | | $25.95 | $22.00 | $47.95 |
| Laborers (Class 14 -See Notes) | 5/1/2012 | | $26.15 | $22.95 | $49.10 |
| Laborers Utility (PGW ONLY) | 5/1/2008 | | $25.00 | $12.03 | $37.03 |
| Laborers Utility (PGW ONLY) | 5/1/2010 | | $25.60 | $13.63 | $39.23 |
| Laborers Utility (PGW ONLY) | 5/1/2012 | | $26.50 | $14.73 | $41.23 |
| Laborers Utility (PGW ONLY) (Flagperson) | 5/1/2008 | | $17.97 | $12.03 | $30.00 |
| Laborers Utility (PGW ONLY) (Flagperson) | 5/1/2010 | | $18.57 | $13.63 | $32.20 |
| Laborers Utility (PGW ONLY) (Flagperson) | 5/1/2012 | | $19.47 | $14.73 | $34.20 |
| Landscape Laborer | 4/1/2010 | | $18.44 | $19.90 | $38.34 |
| Landscape Laborer | 5/1/2012 | | $18.84 | $20.30 | $39.14 |
| Steamfitters (Heavy and Highway - Gas Distribution) | 5/1/2009 | | $42.98 | $24.84 | $67.82 |
| Steamfitters (Heavy and Highway - Gas Distribution) | 5/1/2010 | | $44.83 | $26.09 | $70.92 |
| Steamfitters (Heavy and Highway - Gas Distribution) | 5/1/2012 | | $46.50 | $26.86 | $73.36 |
| Truckdriver class 1(see notes) | 5/1/2007 | | $23.35 | $11.92 | $35.27 |
| Truckdriver class 1(see notes) | 5/1/2010 | | $25.90 | $13.48 | $39.38 |
| Truckdriver class 1(see notes) | 5/1/2011 | | $26.65 | $13.90 | $40.55 |
| Truckdriver class 1(see notes) | 5/1/2012 | | $27.39 | $14.16 | $41.55 |
| Truckdriver class 2 (see notes) | 5/1/2007 | | $23.45 | $11.92 | $35.37 |
| Truckdriver class 2 (see notes) | 5/1/2010 | | $26.00 | $13.48 | $39.48 |
| Truckdriver class 2 (see notes) | 5/1/2011 | | $26.65 | $13.90 | $40.55 |
| Truckdriver class 2 (see notes) | 5/1/2012 | | $27.49 | $14.16 | $41.65 |
| Truckdriver class 3 (see notes) | 5/1/2007 | | $23.70 | $11.92 | $35.62 |
| Truckdriver class 3 (see notes) | 5/1/2010 | | $26.25 | $13.48 | $39.73 |
| Truckdriver class 3 (see notes) | 5/1/2011 | | $26.90 | $13.90 | $40.80 |
| Truckdriver class 3 (see notes) | 5/1/2012 | | $27.74 | $14.16 | $41.90 |

## PREVAILING WAGES PROJECT RATES

| Heavy/Highway | Effective Date | Expiration Date | Hourly Rate | Fringe Benefits | Total |
|---|---|---|---|---|---|

**Notes:**
If you can not find a classification under Heavy/Highway please refer to the Building classifications.

For further information on construction types review the "Notes as Referenced in Predeterminations" on the Labor and Industry Website. Go to www.dli.state.pa.us, scroll down to the picture labeled "Labor Law Compliance" and click the picture. Then scroll down on the left menu and click on the "Prevailing Wage" link.